CFX PROJECT NO. 429-206; CONTRACT NO. 001138

S.R. 429 (WEKIVA PARKWAY) SYSTEMS INTERCHANGE

BID TABULATION - BID OPENING FEBRUARY 23, 2016, 1:30 PM

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	GLF Construction Corporation		Superior Construction Co		Southland Construction, Inc.		SEMA Construction, Inc.		The Lane Construction Corporation		Ranger Construction Industries, Inc.		Astaldi Construction Corp.		Johnson Bros. Corp., a Southland Company		Hubbard Construction Co.		Prince Contracting, LLC		The DeMoya Group, Inc.		Community Asphalt Corp.	
				UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
101-1	MOBILIZATION	1	LS	$4,300,000.00	$4,300,000.00	$5,000,000.00	$5,000,000.00	$4,423,633.60	$4,423,633.60	$ 5,100,000.00	$5,100,000.00	$5,000,000.00	$5,000,000.00	$5,100,000.00	$5,100,000.00	$5,450,000.00	$5,450,000.00	$2,700,000.00	$2,700,000.00	$5,530,000.00	$5,530,000.00	$5,270,000.00	$5,270,000.00	$5,800,000.00	$5,800,000.00	$5,800,000.00	$5,800,000.00
102-1	MAINTENANCE OF TRAFFIC	1	LS	$1,000,000.00	$1,000,000.00	$415,000.00	$415,000.00	$750,318.20	$750,318.20	$ 100,000.00	$100,000.00	$700,000.00	$700,000.00	$660,000.00	$660,000.00	$1,100,000.00	$1,100,000.00	$1,200,000.00	$1,200,000.00	$1,884,762.00	$1,884,762.00	$500,000.00	$500,000.00	$3,500,000.00	$3,500,000.00	$3,500,000.00	$3,500,000.00
104-20	EROSION CONTROL	1	LS	$500,000.00	$500,000.00	$125,000.00	$125,000.00	$54,088.14	$54,088.14	$ 10,000.00	$10,000.00	$497,302.90	$497,302.90	$57,000.00	$57,000.00	$110,000.00	$110,000.00	$365,000.00	$365,000.00	$236,373.58	$236,373.58	$120,000.00	$120,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00
107-1-1	LITTER REMOVAL AND DISPOSAL	1	LS	$30,000.00	$30,000.00	$15,000.00	$15,000.00	$13,000.00	$13,000.00	$ 1.00	$1.00	$30,000.00	$30,000.00	$5,000.00	$5,000.00	$40,000.00	$40,000.00	$40,000.00	$40,000.00	$108,397.00	$108,397.00	$60,000.00	$60,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00
107-2	MOWING (FLAT & SLOPE)	1	LS	$35,000.00	$35,000.00	$30,000.00	$30,000.00	$25,000.00	$25,000.00	$ 20,000.00	$20,000.00	$40,000.00	$40,000.00	$36,200.00	$36,200.00	$100,000.00	$100,000.00	$50,000.00	$50,000.00	$83,827.25	$83,827.25	$53,209.64	$53,209.64	$30,000.00	$30,000.00	$30,000.00	$30,000.00
110-1-1	CLEARING & GRUBBING	1	LS	$900,000.00	$900,000.00	$900,000.00	$900,000.00	$500,000.00	$500,000.00	$ 1,208,823.48	$1,208,823.48	$900,000.00	$900,000.00	$1,470,000.00	$1,470,000.00	$1,100,000.00	$1,100,000.00	$5,000,000.00	$5,000,000.00	$2,100,000.00	$2,100,000.00	$1,502,000.00	$1,502,000.00	$3,400,000.00	$3,400,000.00	$3,400,000.00	$3,400,000.00
110-7	MULBOX, FURNISH AND INSTALL SINGLE	9	EA	$210.00	$1,890.00	$225.00	$2,025.00	$100.00	$900.00	$ 200.00	$1,800.00	$449.00	$4,041.00	$250.00	$2,250.00	$100.00	$900.00	$125.00	$1,125.00	$150.00	$1,350.00	$240.00	$2,160.00	$150.00	$1,350.00	$150.00	$1,350.00
120-1	REGULAR EXCAVATION	1,004,517	CY	$3.50	$3,515,809.50	$2.00	$2,009,034.00	$2.65	$2,661,970.05	$ 2.00	$2,009,034.00	$3.50	$3,515,809.50	$2.40	$2,410,840.80	$2.30	$2,310,389.10	$3.00	$3,013,551.00	$2.45	$2,461,666.65	$0.50	$502,258.50	$1.50	$1,506,775.50	$1.50	$1,506,775.50
120-4	SUBSOIL EXCAVATION	881	CY	$5.00	$7,048.00	$15.00	$13,215.00	$4.47	$3,938.07	$ 8.00	$7,048.00	$9.00	$7,929.00	$27.00	$23,787.00	$5.00	$4,405.00	$20.00	$17,620.00	$3.44	$3,031.04	$50.00	$44,050.00	$20.00	$17,620.00	$20.00	$17,620.00
120-6	EMBANKMENT	947,349	CY	$4.10	$3,884,130.90	$3.75	$3,552,558.75	$2.41	$1,969,906.39	$ 5.50	$5,210,419.50	$4.00	$3,789,396.00	$2.50	$2,368,372.50	$3.00	$2,842,047.00	$2.25	$2,131,535.25	$3.81	$3,609,399.69	$1.00	$947,349.00	$4.20	$3,978,865.80	$4.20	$3,978,865.80
160-4	TYPE "B" STABILIZATION	112,500	SY	$2.50	$281,250.00	$2.00	$225,000.00	$3.31	$372,375.00	$ 3.40	$518,879.60	$2.70	$412,044.30	$2.20	$335,739.80	$3.00	$457,827.00	$1.79	$273,170.11	$5.00	$763,045.00	$4.00	$610,436.00	$4.00	$610,436.00	$4.00	$610,436.00
162-1-1	PREPARED SOIL LAYER, LEVEL 1, FINISH SOIL LAYER, 6"	8,465	SY	$15.00	$126,975.00	$16.00	$135,440.00	$22.31	$188,907.15	$ 3.30	$27,934.50	$5.00	$42,325.00	$5.00	$42,325.00	$5.00	$42,325.00	$5.00	$42,325.00	$14.62	$123,758.30	$5.00	$42,325.00	$5.00	$42,325.00	$5.00	$42,325.00
285-701	OPTIONAL BASE, BASE GROUP 1	1,288	SY	$11.00	$14,168.00	$9.00	$11,592.00	$14.04	$18,083.52	$ 7.50	$9,660.00	$11.00	$14,168.00	$8.50	$10,948.00	$8.00	$10,304.00	$7.50	$9,660.00	$11.13	$14,335.44	$14.00	$18,032.00	$25.00	$32,200.00	$25.00	$32,200.00
285-702	OPTIONAL BASE, BASE GROUP 2	2,985	SY	$11.00	$32,835.00	$9.00	$26,865.00	$12.84	$38,070.60	$ 14.00	$41,510.00	$11.00	$32,815.00	$11.50	$34,297.50	$8.30	$24,609.50	$8.50	$25,202.50	$8.28	$24,550.80	$12.00	$35,580.00	$11.00	$32,815.00	$11.00	$32,815.00
285-705	OPTIONAL BASE, BASE GROUP 5	30,108	SY	$11.00	$331,188.00	$11.00	$331,188.00	$10.24	$308,308.98	$ 9.50	$286,026.00	$11.00	$331,188.00	$9.40	$282,967.20	$9.50	$286,026.00	$9.50	$286,026.00	$9.89	$297,769.12	$16.00	$481,728.00	$11.00	$331,188.00	$11.00	$331,188.00
285-706	OPTIONAL BASE, BASE GROUP 6	5,723	SY	$13.50	$77,260.50	$12.00	$68,676.00	$11.62	$66,501.26	$ 12.00	$68,676.00	$14.00	$80,122.00	$10.90	$62,380.70	$10.00	$57,230.00	$11.50	$65,814.50	$10.99	$62,895.77	$21.00	$120,183.00	$14.00	$80,122.00	$14.00	$80,122.00
285-709	OPTIONAL BASE, BASE GROUP 9	44,354	SY	$15.00	$665,310.00	$13.00	$576,602.00	$13.01	$576,602.01	$ 13.00	$576,602.00	$14.00	$620,956.00	$13.10	$581,037.40	$11.50	$510,071.00	$12.79	$567,292.16	$16.00	$709,664.00	$15.00	$665,310.00	$15.00	$665,310.00	$15.00	$665,310.00
285-711	OPTIONAL BASE, BASE GROUP 11	54,626	SY	$16.00	$906,016.00	$14.00	$792,764.00	$15.47	$876,004.22	$ 15.00	$849,390.00	$15.00	$849,390.00	$13.90	$787,101.40	$12.00	$679,512.00	$14.99	$848,823.74	$18.00	$1,019,268.00	$16.00	$906,016.00	$16.00	$906,016.00	$16.00	$906,016.00
327-70-6	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4,093	SY	$2.00	$8,186.00	$2.50	$10,232.50	$5.21	$21,324.53	$ 2.10	$8,595.30	$2.00	$8,186.00	$3.60	$14,734.80	$4.00	$16,372.00	$5.00	$20,465.00	$4.95	$20,260.35	$5.00	$20,465.00	$2.50	$10,232.50	$2.50	$10,232.50
334-1-13	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C)	5,490.6	TN	$75.00	$411,795.00	$70.25	$385,714.65	$69.10	$379,403.46	$ 74.00	$406,304.40	$65.00	$356,889.00	$74.00	$406,304.40	$75.00	$411,795.00	$75.00	$411,795.00	$85.02	$466,810.20	$80.00	$439,248.00	$93.00	$510,625.80	$93.00	$510,625.80
334-1-14	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC D)	6,148.7	TN	$75.00	$461,152.50	$71.00	$436,557.70	$81.74	$502,594.74	$ 74.00	$455,003.80	$65.00	$399,665.50	$73.50	$451,929.45	$85.00	$522,629.50	$75.00	$461,152.50	$78.14	$480,459.42	$74.00	$455,003.80	$85.00	$522,639.50	$85.00	$522,639.50
334-1-22	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B), (PG 76-22, PMA)	1,771.2	TN	$90.00	$159,408.00	$87.25	$154,537.20	$101.56	$179,883.67	$ 93.00	$164,721.60	$85.00	$150,552.00	$106.00	$187,747.20	$120.00	$212,544.00	$92.00	$162,950.40	$98.68	$174,794.10	$105.00	$185,976.00	$105.00	$185,976.00	$105.00	$185,976.00
334-1-24	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC D), (PG 76-22, PMA)	8,530	TN	$80.00	$682,400.00	$87.50	$746,500.00	$95.73	$815,619.86	$ 93.00	$793,290.00	$85.00	$724,550.00	$88.00	$750,320.00	$85.00	$724,550.00	$88.00	$750,640.00	$95.00	$810,350.00	$85.00	$724,550.00	$85.00	$724,550.00	$85.00	$724,550.00
337-7-22	ASPH. CONC. FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	2,382	TN	$120.00	$285,840.00	$134.00	$319,188.00	$133.73	$318,544.86	$ 140.00	$333,480.00	$135.00	$321,570.00	$122.00	$290,604.00	$120.00	$285,840.00	$140.00	$333,480.00	$130.24	$310,231.68	$120.00	$285,840.00	$136.00	$323,952.00	$136.00	$323,952.00
337-7-42	ASPHALTIC CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	4,496	TN	$80.00	$359,680.00	$84.00	$377,664.00	$101.56	$456,602.72	$ 98.00	$440,617.60	$95.00	$427,120.00	$103.00	$463,071.00	$105.00	$472,080.00	$84.00	$377,664.00	$109.24	$491,067.88	$98.00	$440,608.00	$111.00	$499,056.00	$111.00	$499,056.00
339-1	MISCELLANEOUS ASPHALT PAVEMENT	657.4	TN	$200.00	$131,480.00	$90.00	$59,166.00	$119.55	$78,592.17	$ 280.00	$184,072.00	$232.00	$152,516.80	$165.00	$108,471.00	$200.00	$131,480.00	$190.00	$124,906.00	$111.73	$73,451.39	$150.00	$98,610.00	$125.00	$82,175.00	$125.00	$82,175.00
400-1-2	CONCRETE CLASS I, ENDWALLS	48.6	CY	$1,000.00	$48,600.00	$550.00	$26,730.00	$687.20	$33,397.92	$ 1,100.00	$53,460.00	$950.00	$46,170.00	$1,140.00	$55,404.00	$900.00	$43,740.00	$900.00	$43,740.00	$1,059.25	$51,479.55	$1,200.00	$58,320.00	$1,500.00	$72,900.00	$1,500.00	$72,900.00
400-2-4	CONCRETE CLASS II, SUPERSTRUCTURE	1,538.8	CY	$550.00	$846,340.00	$525.00	$808,020.00	$552.67	$850,450.09	$ 550.00	$846,340.00	$550.00	$846,340.00	$550.00	$846,340.00	$550.00	$846,340.00	$550.00	$846,340.00	$498.00	$766,322.40	$650.00	$1,000,220.00	$650.00	$999,820.00	$650.00	$999,820.00
400-2-10	CONCRETE CLASS II, APPROACH SLABS	1,210.7	CY	$225.00	$272,407.50	$300.00	$363,210.00	$295.49	$345,642.74	$ 250.00	$302,675.00	$275.00	$332,942.50	$430.00	$520,601.00	$290.00	$351,103.00	$325.00	$393,477.50	$223.84	$271,003.09	$240.00	$290,568.00	$350.00	$423,745.00	$350.00	$423,745.00
400-4-11	CONCRETE CLASS III, SUBSTRUCTURE	1,762.3	CY	$500.00	$1,057,380.00	$475.00	$837,092.50	$516.53	$1,438,970.70	$ 510.00	$1,054,113.00	$500.00	$881,150.00	$470.00	$1,409,340.00	$475.00	$1,034,212.50	$500.00	$881,150.00	$743.40	$1,257,375.20	$720.00	$1,268,856.00	$680.00	$1,198,456.00	$680.00	$1,198,456.00
400-4-15	CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1,965.3	CY	$425.00	$835,252.50	$425.00	$835,252.50	$689.91	$1,355,880.12	$ 450.00	$884,385.00	$480.00	$943,344.00	$580.00	$1,139,874.00	$600.00	$1,179,180.00	$425.00	$835,252.50	$441.49	$867,660.39	$440.00	$864,732.00	$650.00	$1,277,445.00	$650.00	$1,277,445.00
400-4-4	CONCRETE CLASS IV, SUPERSTRUCTURE	1,414.4	CY	$575.00	$813,280.00	$475.00	$671,840.00	$527.55	$746,166.72	$ 570.00	$806,208.00	$450.00	$636,480.00	$610.00	$862,784.00	$600.00	$1,131,520.00	$400.00	$565,760.00	$564.90	$798,994.56	$460.00	$650,624.00	$650.00	$919,360.00	$650.00	$919,360.00
400-4-5	CONCRETE CLASS IV, SUPERSTRUCTURE (TRAFFIC C)	787.6	CY	$1,000.00	$787,600.00	$1,000.00	$787,600.00	$1,111.24	$1,441,849.25	$ 1,300.00	$1,023,880.00	$1,000.00	$787,600.00	$1,250.00	$1,497,000.00	$1,200.00	$1,377,120.00	$1,000.00	$787,600.00	$1,394.00	$1,098,154.00	$1,100.00	$866,860.00	$1,100.00	$866,860.00	$1,100.00	$866,860.00
400-9	BRIDGE DECK GROOVING & PLANING, DECK 8.5" A-	7,655	SY	$9.00	$68,895.00	$9.00	$68,895.00	$10.61	$81,219.55	$ 8.00	$61,240.00	$7.35	$56,264.25	$12.00	$91,860.00	$7.00	$53,585.00	$12.00	$91,860.00	$9.77	$74,789.35	$8.00	$61,240.00	$8.00	$61,240.00	$8.00	$61,240.00
400-16-22	CONCRETE CLASS VI, SUPERSTRUCTURE CLOSURE JOINT	34	CY	$1,250.00	$42,500.00	$1,300.00	$44,200.00	$597.03	$19,987.54	$ 1,900.00	$64,600.00	$1,600.00	$54,400.00	$1,300.00	$44,200.00	$3,500.00	$119,000.00	$1,250.00	$42,500.00	$1,432.07	$48,690.38	$5,400.00	$217,600.00	$2,500.00	$85,000.00	$2,500.00	$85,000.00
400-347	COMPOSITE NEOPRENE PADS	33.1	CF	$1,200.00	$39,720.00	$800.00	$26,480.00	$1,039.20	$34,406.40	$ 2,100.00	$69,510.00	$2,000.00	$66,200.00	$1,200.00	$39,720.00	$2,000.00	$66,200.00	$1,100.00	$36,410.00	$2,000.00	$66,200.00	$1,700.00	$56,270.00	$1,300.00	$43,030.00	$1,200.00	$39,720.00
415-1-1	REINFORCING STEEL - ROADWAY	2,659	LB	$0.65	$1,728.35	$0.60	$1,595.40	$1.62	$4,307.58	$ 0.70	$1,861.30	$0.65	$1,728.35	$1.30	$3,456.70	$0.75	$1,994.25	$1.50	$3,988.50	$0.71	$1,887.99	$0.75	$1,994.25	$1.00	$2,659.00	$1.00	$2,659.00
415-1-3	REINFORCING STEEL - RETAINING WALL	153,923	LB	$0.65	$100,049.95	$0.70	$107,746.10	$0.65	$100,048.95	$ 0.69	$106,208.37	$0.65	$100,049.95	$0.65	$100,049.95	$0.75	$115,442.25	$0.75	$115,442.25	$0.85	$130,834.55	$0.75	$115,442.25	$0.95	$146,226.85	$0.95	$146,226.85
415-1-4	REINFORCING STEEL - SUPERSTRUCTURE	782,293	LB	$0.65	$508,490.45	$0.60	$469,375.80	$0.64	$500,667.52	$ 0.57	$445,907.01	$0.65	$508,490.45	$0.80	$625,834.40	$0.60	$469,375.80	$0.75	$586,719.75	$0.65	$508,490.45	$0.65	$508,490.45	$0.85	$664,949.05	$0.85	$664,949.05
415-1-5	REINFORCING STEEL - SUBSTRUCTURE	406,864	LB	$0.65	$264,461.60	$0.65	$264,461.60	$0.63	$256,324.32	$ 0.64	$260,392.96	$0.65	$264,461.60	$0.85	$345,834.40	$1.00	$406,864.00	$0.75	$305,148.00	$0.64	$260,392.96	$0.65	$264,461.60	$0.85	$345,834.40	$0.85	$345,834.40
415-1-9	REINFORCING STEEL - APPROACH SLAB	236,784	LB	$0.65	$153,916.20	$0.95	$224,944.80	$0.63	$149,186.25	$ 0.52	$123,132.88	$0.95	$224,944.80	$0.80	$189,427.20	$0.85	$201,266.40	$0.75	$177,588.00	$0.74	$175,180.32	$0.95	$224,944.80	$0.85	$201,266.40	$0.85	$201,266.40
425-1-311	INLETS, CURB, TYPE P-1, <10'	12	EA	$3,700.00	$44,400.00	$4,000.00	$48,000.00	$3,909.12	$46,909.44	$ 3,400.00	$40,800.00	$4,300.00	$51,600.00	$3,970.00	$47,640.00	$6,000.00	$72,000.00	$3,500.00	$42,000.00	$4,051.89	$48,622.68	$5,000.00	$60,000.00	$6,000.00	$72,000.00	$6,000.00	$72,000.00
425-1-312	INLETS, CURB, TYPE P-2, <10'	5	EA	$4,400.00	$22,000.00	$4,000.00	$20,000.00	$4,653.55	$23,267.75	$ 4,200.00	$21,000.00	$4,500.00	$22,500.00	$4,660.00	$23,300.00	$5,000.00	$25,000.00	$3,250.00	$16,250.00	$5,457.44	$27,287.20	$5,000.00	$25,000.00	$6,000.00	$30,000.00	$6,000.00	$30,000.00
425-1-321	INLETS, CURB, TYPE P-1, <10'	2	EA	$3,700.00	$7,400.00	$4,500.00	$9,000.00	$4,022.00	$8,044.00	$ 3,500.00	$7,000.00	$4,600.00	$9,200.00	$4,830.00	$9,660.00	$6,000.00	$12,000.00	$3,000.00	$6,000.00	$4,327.65	$8,655.30	$5,500.00	$11,000.00	$6,000.00	$12,000.00	$6,000.00	$12,000.00
425-1-322	INLETS, CURB, TYPE P-2, >10'	1	EA	$5,000.00	$5,000.00	$6,000.00	$6,000.00	$4,790.99	$4,790.99	$ 4,600.00	$4,600.00	$5,200.00	$5,200.00	$6,340.00	$6,340.00	$8,000.00	$8,000.00	$4,500.00	$4,500.00	$5,778.84	$5,778.84	$6,000.00	$6,000.00	$7,000.00	$7,000.00	$7,000.00	$7,000.00
425-1-412	INLETS, CURB, TYPE J-4, <10'	7	EA	$5,400.00	$37,800.00	$5,000.00	$35,000.00	$5,322.08	$37,254.56	$ 5,000.00	$35,000.00	$5,200.00	$36,400.00	$5,980.00	$41,860.00	$6,000.00	$42,000.00	$4,500.00	$31,500.00	$6,674.68	$46,722.76	$6,000.00	$42,000.00	$7,000.00	$49,000.00	$7,000.00	$49,000.00
425-1-511	INLETS, DT BOT, TYPE 8, <10'	10	EA	$3,400.00	$34,000.00	$4,000.00	$40,000.00	$3,710.86	$37,108.60	$ 4,000.00	$40,000.00	$4,200.00	$42,000.00	$4,100.00	$41,000.00	$3,500.00	$35,000.00	$4,000.00	$40,000.00	$4,123.39	$41,233.90	$5,000.00	$50,000.00	$6,000.00	$60,000.00	$6,000.00	$60,000.00
425-1-513	INLETS, DT BOT, TYPE 8, J-BOT, <10'	2	EA	$4,800.00	$9,600.00	$6,000.00	$12,000.00	$5,423.53	$10,847.06	$ 6,000.00	$12,000.00	$7,000.00	$14,000.00	$6,290.00	$12,580.00	$6,000.00	$12,000.00	$6,000.00	$12,000.00	$5,936.22	$11,876.44	$8,000.00	$16,000.00	$6,000.00	$12,000.00	$6,000.00	$12,000.00
425-1-521	INLETS, DT BOT, TYPE 9, <10'	2	EA	$12,400.00	$24,800.00	$13,500.00	$27,000.00	$12,769.24	$25,538.48	$ 12,500.00	$25,000.00	$13,200.00	$26,400.00	$12,940.00	$25,880.00	$13,000.00	$26,000.00	$13,750.00	$27,500.00	$12,885.28	$25,770.56	$12,900.00	$25,800.00	$13,000.00	$26,000.00	$13,000.00	$26,000.00
425-1-701	INLETS, GUTTER, TYPE 5, <10'	41	EA	$2,800.00	$114,800.00	$3,000.00	$123,000.00	$2,660.02	$109,060.82	$ 2,700.00	$110,700.00	$3,000.00	$123,000.00	$2,900.00	$118,900.00	$4,400.00	$180,400.00	$3,750.00	$153,750.00	$2,673.38	$109,608.58	$4,000.00	$164,000.00	$6,000.00	$246,000.00	$6,000.00	$246,000.00
425-1-702	INLETS, GUTTER, TYPE 5, >10'	3	EA	$4,000.00	$12,300.00	$4,500.00	$13,500.00	$3,797.86	$11,393.58	$ 4,100.00	$12,300.00	$4,600.00	$13,800.00	$4,130.00	$12,390.00	$4,500.00	$13,500.00	$4,500.00	$13,500.00	$3,866.15	$11,598.45	$4,500.00	$13,500.00	$6,000.00	$18,000.00	$6,000.00	$18,000.00
425-1-703	INLETS, GUTTER, TYPE 5, J-BOTTOM, <10'	1	EA	$3,800.00	$3,800.00	$4,000.00	$4,000.00	$3,921.74	$3,921.74	$ 4,100.00	$4,100.00	$5,000.00	$5,000.00	$4,160.00	$4,160.00	$4,500.00	$4,500.00	$3,750.00	$3,750.00	$4,597.12	$4,597.12	$7,500.00	$7,500.00	$6,000.00	$6,000.00	$6,000.00	$6,000.00
425-1-704	INLETS, GUTTER, TYPE 5, J-BOTTOM, >10'	1	EA	$7,300.00	$7,300.00	$8,500.00	$8,500.00	$6,828.16	$6,828.16	$ 9,600.00	$9,600.00	$8,400.00	$8,400.00	$11,400.00	$11,400.00	$10,000.00	$10,000.00	$8,500.00	$8,500.00	$10,704.73	$10,704.73	$13,000.00	$13,000.00	$7,000.00	$7,000.00	$7,000.00	$7,000.00
425-1-711	INLETS, GUTTER, TYPE 9, <10'	1	EA	$3,000.00	$3,000.00	$3,500.00	$3,500.00	$2,579.84	$2,579.84	$ 2,600.00	$2,600.00	$3,500.00	$3,500.00	$2,800.00	$2,800.00	$3,500.00	$3,500.00	$3,000.00	$3,000.00	$2,512.26	$2,512.26	$3,500.00	$3,500.00	$4,000.00	$4,000.00	$4,000.00	$4,000.00
425-1-801	INLETS, MEDIAN BARRIER, TYPE 1, <10'	9	EA	$4,000.00	$36,000.00	$5,000.00	$45,000.00	$4,729.53	$42,565.77	$ 4,300.00	$38,700.00	$5,400.00	$48,600.00	$3,700.00	$33,300.00	$4,000.00	$36,000.00	$2,750.00	$24,750.00	$2,582.68	$23,244.12	$5,500.00	$49,500.00	$6,000.00	$54,000.00	$6,000.00	$54,000.00
425-1-811	INLETS, MEDIAN BARRIER, TYPE 2, <10'	1	EA	$4,200.00	$4,200.00	$5,000.00	$5,000.00	$4,741.00	$4,741.00	$ 4,500.00	$4,500.00	$5,800.00	$5,800.00	$4,000.00	$4,000.00	$5,000.00	$5,000.00	$3,750.00	$3,750.00	$2,582.68	$2,582.68	$5,000.00	$5,000.00	$6,000.00	$6,000.00	$6,000.00	$6,000.00
425-1-841	INLETS, MEDIAN BARRIER, TYPE 3, <10'	1	EA	$4,400.00	$4,400.00	$5,500.00	$5,500.00	$5,048.50	$5,048.50	$ 4,600.00	$4,600.00	$6,000.00	$6,000.00	$4,770.00	$4,770.00	$4,500.00	$4,500.00	$3,750.00	$3,750.00	$2,869.72	$2,869.72	$6,000.00	$6,000.00	$6,000.00	$6,000.00	$6,000.00	$6,000.00
425-1-891	INLETS, BARRIER WALL, <10'	21	EA	$3,300.00	$69,300.00	$3,500.00	$73,500.00	$5,237.40	$109,985.40	$ 4,700.00	$98,700.00	$4,500.00	$94,500.00	$4,430.00	$93,030.00	$5,000.00	$105,000.00	$3,750.00	$68,250.00	$3,203.70	$67,277.70	$7,000.00	$147,000.00	$6,000.00	$126,000.00	$6,000.00	$126,000.00
425-1-892	INLETS, BARRIER WALL, 2	2	EA	$5,400.00	$10,800.00	$6,000.00	$12,000.00	$6,345.57	$12,691.14	$ 5,800.00	$11,600.00	$8,000.00	$16,000.00	$6,380.00	$12,760.00	$6,000.00	$12,000.00	$4,500.00	$9,000.00	$5,802.72	$11,605.44	$6,000.00	$12,000.00	$6,000.00	$12,000.00	$6,000.00	$12,000.00
425-1-894	INLETS, BARRIER WALL, J-BOT, >10'	1	EA	$6,000.00	$6,000.00	$7,000.00	$7,000.00	$7,928.06	$7,928.06	$ 7,400.00	$7,400.00	$9,500.00	$9,500.00	$8,310.00	$8,310.00	$10,000.00	$10,000.00	$6,750.00	$6,750.00	$7,719.08	$7,719.08	$13,000.00	$13,000.00	$7,000.00	$7,000.00	$7,000.00	$7,000.00
425-2-61	MANHOLE, TYPE P-8, <10'	2	EA	$2,800.00	$5,600.00	$3,500.00	$7,000.00	$2,614.34	$5,228.68	$ 2,200.00	$4,400.00	$2,800.00	$5,600.00	$3,600.00	$7,200.00	$3,000.00	$6,000.00	$3,250.00	$6,500.00	$2,438.16	$4,876.32	$3,600.00	$7,200.00	$6,000.00	$12,000.00	$6,000.00	$12,000.00
425-2-91	MANHOLES, TYPE J-8, <10'	6	EA	$3,700.00	$19,200.00	$4,000.00	$24,000.00	$3,268.57	$19,611.42	$ 3,100.00	$18,600.00	$3,300.00	$19,800.00	$3,610.00	$21,660.00	$3,500.00	$21,000.00	$3,750.00	$22,500.00	$3,467.64	$20,805.84	$4,500.00	$27,000.00	$6,000.00	$36,000.00	$6,000.00	$36,000.00
425-2-92	MANHOLES, TYPE J-8, >10'	4	EA	$4,700.00	$18,800.00	$5,500.00	$22,000.00	$4,261.24	$17,044.96	$ 5,300.00	$21,200.00	$7,300.00	$29,200.00	$6,940.00	$27,760.00	$9,000.00	$36,000.00	$5,250.00	$21,000.00	$5,139.28	$20,557.12	$6,500.00	$26,000.00	$7,000.00	$28,000.00	$7,000.00	$28,000.00
425-173-118	PIPE CULVERT, RCP,ROUND, 18", GUTTER DRAIN	1,378	LF	$65.00	$89,570.00	$80.00	$110,240.00	$61.90	$85,298.20	$ 57.00	$78,546.00	$85.00	$117,130.00	$67.00	$92,326.00	$65.00	$89,570.00	$55.00	$75,790.00	$53.78	$74,108.14	$80.00	$110,240.00	$87.00	$119,860.00	$87.00	$119,860.00
425-173-124	PIPE CULVERT, RCP,ROUND, 24", GUTTER DRAIN	402	LF	$65.00	$26,130.00	$100.00	$40,200.00	$80.95	$32,541.90	$ 70.00	$28,140.00	$82.00	$32,964.00	$84.00	$33,768.00	$65.00	$26,130.00	$65.00	$26,130.00	$65.20	$26,210.40	$110.00	$44,220.00	$60.00	$24,120.00	$60.00	$24,120.00
425-173-130	PIPE CULVERT, RCP,ROUND, 30", GUTTER DRAIN	250	LF	$75.00	$18,750.00	$100.00	$25,000.00	$80.06	$20,015.00	$ 71.00	$17,750.00	$115.00	$28,750.00	$86.00	$21,500.00	$85.00	$21,250.00	$65.00	$16,250.00	$76.93	$19,232.50	$125.00	$31,250.00	$80.00	$20,000.00	$80.00	$20,000.00
425-175-118	PIPE CULVERT, RCP,ROUND, 18", 1:4 SLOPE, 18" PIPE	5,303	LF	$50.00	$265,150.00	$70.00	$371,210.00	$48.84	$249,922.68	$ 49.00	$259,847.00	$65.00	$344,695.00	$50.00	$265,150.00	$65.00	$344,695.00	$50.00	$265,150.00	$47.90	$254,013.70	$70.00	$371,210.00	$50.00	$265,150.00	$50.00	$265,150.00
425-175-124	PIPE CULVERT, RCP,ROUND, 24", SCD	1,652	LF	$65.00	$107,380.00	$110.00	$181,720.00	$49.93	$82,484.36	$ 49.00	$80,948.00	$70.00	$115,640.00	$59.00	$97,468.00	$100.00	$165,200.00	$45.00	$74,340.00	$49.63	$81,988.76	$75.00	$123,900.00	$60.00	$99,120.00	$60.00	$99,120.00
425-175-130	PIPE CULVERT, R

CFX PROJECT NO. 429-206; CONTRACT NO. 001138

S.R. 429 (WEKIVA PARKWAY) SYSTEMS INTERCHANGE

BID TABULATION - BID OPENING FEBRUARY 23, 2016, 1:30 PM

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	GLF Construction Corporation		Superior Construction Co		Southland Construction, Inc.		SEMA Construction, Inc.		The Lane Construction Corporation		Ranger Construction Industries, Inc.		Astaldi Construction Corp.		Johnson Bros. Corp., a Southland Company		Hubbard Construction Co.		Prince Contracting, LLC		The DeMoya Group, Inc.		Community Asphalt Corp.	
				UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
638-163-0513 NR	FIBER OPTIC CONDUIT, 6" BSP W/4-1" & 1-2" HDPE/SDR 11 DIRECTIONAL BORE	401	LF	$43.10	$17,283.10	$52.00	$20,852.00	$47.42	$19,015.42	71.00	$28,471.00	$52.00	$20,852.00	$82.00	$32,882.00	$95.00	$38,095.00	$75.78	$30,387.78	$69.57	$27,897.57	$76.00	$30,476.00	$75.00	$30,075.00	$75.00	$30,075.00
638-260-0011 NR	FIBER OPTIC CONDUIT, 6" SLIT BSP SLEEVE	540	LF	$39.90	$21,546.00	$26.00	$14,040.00	$64.47	$34,813.80	43.00	$23,220.00	$26.00	$14,040.00	$100.00	$54,000.00	$88.00	$47,530.00	$70.63	$38,140.26	$41.77	$22,555.80	$97.00	$52,380.00	$70.00	$37,800.00	$70.00	$37,800.00
638-261-0911 NR	FIBER OPTIC CONDUIT, 6" SPLIT BSP SLEEVE W/9-1" HDPE CONDUITS	436	LF	$52.00	$22,672.00	$59.00	$25,724.00	$75.12	$32,752.32	54.00	$23,544.00	$59.00	$25,724.00	$96.00	$41,856.00	$96.00	$41,856.00	$76.83	$33,497.88	$53.06	$23,134.16	$90.00	$39,240.00	$76.00	$33,136.00	$76.00	$33,136.00
638-341-0211	FIBER OPTIC CONDUIT, 4" PVC W/2-1" HDPE/SDR 11, TRENCH OR PLOW	236	LF	$13.85	$3,268.60	$5.00	$1,180.00	$13.02	$3,143.62	18.00	$4,248.00	$5.00	$1,180.00	$13.25	$3,127.00	$15.00	$3,540.00	$11.64	$2,747.04	$7.15	$4,047.40	$12.50	$2,950.00	$12.00	$2,832.00	$12.00	$2,832.00
638-341-0411	FIBER OPTIC CONDUIT, 4" PVC W/4-1" HDPE/SDR 11, TRENCH OR PLOW	33	LF	$58.00	$1,914.00	$5.50	$181.50	$13.86	$457.26	60.00	$1,980.00	$5.50	$181.50	$20.45	$674.85	$16.00	$528.00	$12.96	$427.88	$58.42	$1,927.88	$19.00	$627.00	$13.00	$429.00	$13.00	$429.00
638-361-0911	FIBER OPTIC CONDUIT, 6" PVC W/9-1" HDPE/SDR 11, TRENCH OR PLOW	684	LF	$19.00	$12,996.00	$15.00	$10,260.00	$19.18	$13,119.12	20.00	$13,680.00	$15.00	$10,260.00	$46.00	$31,464.00	$24.00	$16,416.00	$18.99	$12,989.16	$19.66	$13,447.44	$45.00	$30,780.00	$19.00	$12,996.00	$19.00	$12,996.00
638-461-0914 NR	FIBER OPTIC CONDUIT, 6" BRFG W/9-1" HDPE CONDUITS	1,118	LF	$116.00	$129,688.00	$30.00	$33,540.00	$91.11	$101,860.98	56.00	$109,210.00	$30.00	$33,540.00	$170.00	$190,060.00	$185.00	$206,830.00	$148.35	$165,850.90	$92.58	$103,504.44	$160.00	$178,880.00	$148.00	$165,464.00	$148.00	$165,464.00
639-1-22	ELECTRICAL POWER SERVICE ASSEMBLY, F&I	3	AS	$3,850.00	$11,550.00	$3,200.00	$9,600.00	$3,161.59	$9,484.77	3,900.00	$11,700.00	$1,530.00	$4,590.00	$8,120.00	$24,360.00	$4,000.00	$12,000.00	$3,128.58	$9,385.74	$3,826.00	$11,478.00	$7,600.00	$22,800.00	$3,123.00	$9,369.00	$3,123.00	$9,369.00
639-1-123	ELECTRICAL POWER SERVICE, F&I, UNDRGRND, METER NOT REQUIRED	1	AS	$2,150.00	$2,150.00	$1,760.00	$1,760.00	$1,961.74	$1,961.74	2,300.00	$2,300.00	$1,760.00	$1,760.00	$3,810.00	$3,810.00	$3,000.00	$3,000.00	$2,459.80	$2,459.80	$2,236.00	$2,236.00	$3,500.00	$3,500.00	$2,460.00	$2,460.00	$2,460.00	$2,460.00
639-2-1	ELECTRICAL SERVICE WIRE	823	LF	$5.00	$4,115.00	$5.00	$4,115.00	$7.51	$6,180.73	5.50	$4,526.50	$5.00	$4,115.00	$6.30	$5,184.90	$4.00	$3,292.00	$2.86	$2,353.78	$5.55	$4,567.65	$6.00	$4,938.00	$2.86	$2,353.78	$2.86	$2,353.78
639-3-11	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	13	EA	$1,450.00	$18,850.00	$751.00	$9,763.00	$1,274.44	$16,567.72	1,500.00	$19,500.00	$751.00	$9,763.00	$250.00	$3,250.00	$3,200.00	$41,600.00	$1,679.59	$21,834.67	$1,435.38	$18,659.94	$250.00	$3,250.00	$2,480.00	$32,240.00	$2,480.00	$32,240.00
641-2-11	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	17	EA	$690.00	$11,730.00	$1,057.00	$17,969.00	$1,216.90	$20,687.30	690.00	$11,730.00	$1,060.00	$18,020.00	$1,490.00	$25,330.00	$1,400.00	$23,800.00	$1,143.39	$19,437.63	$676.82	$11,505.94	$1,400.00	$23,800.00	$1,143.00	$19,431.00	$1,143.00	$19,431.00
641-2-12	PRESTRESSED CONCRETE POLE, F&I, TYPE PII SERVICE POLE	2	EA	$691.00	$1,382.00	$1,371.00	$2,742.00	$1,216.90	$2,433.80	690.00	$1,380.00	$1,370.00	$2,740.00	$1,050.00	$2,100.00	$1,800.00	$3,600.00	$1,484.54	$2,969.08	$677.00	$1,354.00	$1,000.00	$2,000.00	$1,484.00	$2,968.00	$1,484.00	$2,968.00
646-1-11	ALUMINUM SIGNALS POLE, PEDESTAL	2	EA	$1,000.00	$2,000.00	$697.00	$1,394.00	$1,123.13	$2,246.26	1,100.00	$2,200.00	$697.00	$1,394.00	$1,160.00	$2,320.00	$1,600.00	$3,200.00	$1,305.52	$2,611.04	$1,049.00	$2,098.00	$1,100.00	$2,200.00	$1,305.00	$2,610.00	$1,305.00	$2,610.00
649-31-303	MAST ARM, F&I, WIND SPEED-110, SINGLE ARM W/O LUMINAIRE-60	1	EA	$33,000.00	$33,000.00	$29,611.00	$29,611.00	$40,911.04	$40,911.04	34,800.00	$34,800.00	$30,000.00	$30,000.00	$34,000.00	$34,000.00	$36,000.00	$36,000.00	$34,343.00	$34,343.00	$33,918.00	$33,918.00	$32,000.00	$32,000.00	$34,343.00	$34,343.00	$34,343.00	$34,343.00
649-31-314	MAST ARM, F&I, WIND SPEED-110, DOUBLE ARM, W/O LUMINAIRE-46-46	1	EA	$37,500.00	$37,500.00	$36,646.00	$36,646.00	$48,712.19	$48,712.19	34,800.00	$34,800.00	$37,000.00	$37,000.00	$40,100.00	$40,100.00	$53,000.00	$53,000.00	$42,652.08	$42,652.08	$39,918.00	$39,918.00	$37,000.00	$37,000.00	$42,652.00	$42,652.00	$42,652.00	$42,652.00
650-1-14	TRAFFIC SIGNAL, F&I, ALUMINUM, 3 SECTION, 1 WAY	8	AS	$785.00	$6,280.00	$1,081.00	$8,648.00	$1,022.06	$8,183.84	790.00	$6,320.00	$1,080.00	$8,640.00	$810.00	$6,480.00	$1,000.00	$8,000.00	$839.63	$6,717.04	$774.88	$6,199.04	$750.00	$6,000.00	$839.00	$6,712.00	$839.00	$6,712.00
653-1-11	PEDESTRIAN SIGNAL, F&I, LED COUNTDOWN, 1-WAY	2	AS	$550.00	$1,100.00	$507.00	$1,014.00	$632.96	$1,265.92	580.00	$1,160.00	$507.00	$1,014.00	$550.00	$1,100.00	$740.00	$1,480.00	$595.00	$1,190.00	$569.00	$1,138.00	$520.00	$1,040.00	$595.00	$1,190.00	$595.00	$1,190.00
660-1-109	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9, 2 CH, SS, RM	2	EA	$295.00	$590.00	$143.00	$286.00	$166.23	$332.46	300.00	$600.00	$143.00	$286.00	$160.00	$320.00	$260.00	$520.00	$211.62	$423.24	$296.50	$593.00	$150.00	$300.00	$211.00	$422.00	$211.00	$422.00
660-1-110	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10, 2 CH, SS, RM, TD	1	EA	$295.00	$295.00	$164.00	$164.00	$166.23	$166.23	300.00	$300.00	$164.00	$164.00	$160.00	$160.00	$280.00	$280.00	$224.99	$224.99	$297.00	$297.00	$150.00	$150.00	$224.00	$224.00	$224.00	$224.00
660-2-102	LOOP ASSEMBLY, F&I, TYPE B	10	AS	$850.00	$8,500.00	$647.00	$6,470.00	$775.70	$7,757.00	860.00	$8,600.00	$647.00	$6,470.00	$890.00	$8,900.00	$1,000.00	$10,000.00	$946.05	$8,469.50	$941.60	$8,416.00	$900.00	$9,000.00	$847.00	$8,470.00	$847.00	$8,470.00
660-2-106	LOOP ASSEMBLY, F&I, TYPE F	2	AS	$1,175.00	$2,350.00	$877.00	$1,754.00	$981.41	$1,962.82	1,200.00	$2,400.00	$877.00	$1,754.00	$1,000.00	$2,000.00	$1,350.00	$2,700.00	$1,085.05	$2,170.10	$1,158.00	$2,316.00	$1,000.00	$2,000.00	$1,085.00	$2,170.00	$1,085.00	$2,170.00
663-74-141 NR	DCS FIELD EQUIPMENT, 1 LANE (F&I)	2	EA	$15,750.00	$31,500.00	$13,626.00	$27,252.00	$10,296.74	$20,593.52	16,600.00	$33,200.00	$14,000.00	$28,000.00	$27,300.00	$54,600.00	$20,000.00	$40,000.00	$15,992.64	$31,985.28	$16,230.00	$32,460.00	$26,000.00	$52,000.00	$16,000.00	$32,000.00	$16,000.00	$32,000.00
663-74-143 NR	DCS FIELD EQUIPMENT 3 LANES (F&I)	3	EA	$18,750.00	$56,250.00	$14,561.00	$43,683.00	$13,251.63	$39,754.89	19,000.00	$57,000.00	$15,000.00	$45,000.00	$26,700.00	$80,100.00	$21,000.00	$63,000.00	$17,231.83	$51,695.49	$18,585.00	$55,755.00	$25,000.00	$75,000.00	$17,231.00	$51,693.00	$17,231.00	$51,693.00
664-1-140 NR	TRAFFIC MONITORING STATION, POLE MOUNTED (F&I)	4	EA	$14,250.00	$57,000.00	$8,272.00	$33,084.00	$10,119.87	$40,479.48	14,500.00	$58,000.00	$8,300.00	$33,200.00	$36,300.00	$145,200.00	$14,000.00	$56,000.00	$10,883.88	$43,535.52	$15,118.50	$60,474.00	$34,000.00	$136,000.00	$10,883.00	$43,532.00	$10,883.00	$43,532.00
664-3-142 NR	TRAFFIC MONITORING STATION (90' POLE) (F&I)	1	EA	$28,750.00	$28,750.00	$30,911.00	$30,911.00	$24,789.79	$24,789.79	28,900.00	$28,900.00	$31,000.00	$31,000.00	$37,900.00	$37,900.00	$35,000.00	$35,000.00	$28,260.77	$28,260.77	$28,185.00	$28,185.00	$36,000.00	$36,000.00	$28,260.00	$28,260.00	$28,260.00	$28,260.00
665-1-11	PEDESTRIAN DETECTOR, F&I, STANDARD	2	EA	$215.00	$430.00	$262.00	$524.00	$186.48	$372.96	220.00	$440.00	$262.00	$524.00	$120.00	$240.00	$325.00	$650.00	$259.69	$519.38	$212.00	$424.00	$110.00	$220.00	$260.00	$520.00	$260.00	$520.00
666-1-3	TYPE 170 CABINET (MAST ARM MOUNTED) (F&I)	10	EA	$55,000.00	$95,500.00	$54,020.00	$54,020.00	$7,498.53	$74,985.30	9,700.00	$97,000.00	$5,400.00	$54,000.00	$7,120.00	$71,200.00	$8,800.00	$88,000.00	$7,066.34	$70,663.40	$9,484.50	$94,845.00	$6,600.00	$66,000.00	$7,066.00	$70,660.00	$7,066.00	$70,660.00
670-5-110	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1	AS	$45,000.00	$45,000.00	$25,228.00	$25,228.00	$29,697.88	$29,697.88	37,000.00	$37,000.00	$25,000.00	$25,000.00	$28,500.00	$28,500.00	$32,000.00	$32,000.00	$25,971.90	$25,971.90	$36,093.00	$36,093.00	$26,500.00	$26,500.00	$25,970.00	$25,970.00	$25,970.00	$25,970.00
678-1-111	CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	5	EA	$1,300.00	$6,500.00	$4,084.00	$20,420.00	$1,975.60	$9,878.00	1,400.00	$7,000.00	$4,080.00	$20,400.00	$1,440.00	$7,200.00	$2,000.00	$10,000.00	$1,433.44	$7,167.20	$1,374.40	$6,872.00	$1,400.00	$7,000.00	$1,431.00	$7,155.00	$1,431.00	$7,155.00
683-101 NR	ETHERNET SWITCH (F&I)	10	EA	$1,600.00	$16,000.00	$3,532.00	$35,320.00	$3,376.24	$33,762.40	3,800.00	$38,000.00	$3,530.00	$35,300.00	$3,810.00	$38,100.00	$3,700.00	$37,000.00	$3,741.71	$37,417.10	$3,588.10	$35,881.00	$3,700.00	$37,000.00	$3,741.00	$37,410.00	$3,741.00	$37,410.00
683-103 NR	TERMINAL SERVER (F&I)	2	EA	$1,000.00	$2,000.00	$1,533.00	$3,066.00	$1,140.18	$2,280.36	1,100.00	$2,200.00	$1,530.00	$3,060.00	$1,880.00	$3,760.00	$1,000.00	$2,000.00	$740.81	$1,481.62	$1,058.00	$2,116.00	$1,750.00	$3,500.00	$740.00	$1,480.00	$740.00	$1,480.00
683-105 NR	DCS FIELD EQUIPMENT, (12 PORT) (F&I)	18	EA	$12,000.00	$216,000.00	$11,533.00	$138,396.00	$13,298.74	$239,377.32	19,200.00	$345,600.00	$11,530.00	$207,540.00	$12,000.00	$216,000.00	$21,000.00	$378,000.00	$16,869.62	$303,653.16	$15,975.13	$287,552.34	$18,000.00	$324,000.00	$16,230.00	$292,140.00	$16,230.00	$292,140.00
683-106 NR	FIBER OPTIC PATCH PANEL (72 PORT) (F&I)	4	EA	$5,000.00	$20,000.00	$4,481.00	$17,924.00	$4,466.94	$17,867.78	5,000.00	$20,000.00	$4,480.00	$17,920.00	$5,140.00	$20,560.00	$6,000.00	$24,000.00	$4,747.41	$18,989.64	$4,847.25	$19,389.00	$4,800.00	$19,200.00	$4,747.00	$18,988.00	$4,747.00	$18,988.00
683-110	CUT-TO-LENGTH FIBER OPTIC JUMPERS (F&I)	48	EA	$70.00	$3,360.00	$65.00	$3,120.00	$64.47	$3,094.56	68.00	$3,264.00	$65.00	$3,120.00	$75.00	$3,600.00	$85.00	$4,080.00	$68.71	$3,298.08	$66.65	$3,199.20	$70.00	$3,360.00	$68.00	$3,264.00	$68.00	$3,264.00
684-1-1 NR	MANAGED FIELD ETHERNET SWITCH, F&I,	1	EA	$4,000.00	$4,000.00	$3,532.00	$3,532.00	$3,361.92	$3,361.92	3,700.00	$3,700.00	$3,530.00	$3,530.00	$3,630.00	$3,630.00	$4,600.00	$4,600.00	$3,500.00	$3,500.00	$3,635.00	$3,635.00	$3,700.00	$3,700.00	$3,741.00	$3,741.00	$3,741.00	$3,741.00
685-101 NR	UNINTERRUPTIBLE POWER SUPPLY (F&I)	10	EA	$2,000.00	$20,000.00	$2,978.00	$29,780.00	$2,606.42	$26,064.20	2,100.00	$21,000.00	$2,980.00	$29,800.00	$3,530.00	$35,300.00	$3,100.00	$31,000.00	$2,520.71	$25,207.10	$2,082.50	$20,825.00	$3,300.00	$33,000.00	$2,520.00	$25,200.00	$2,520.00	$25,200.00
685-101A NR	REMOTE POWER MANAGER (F&I)	10	EA	$2,000.00	$20,000.00	$2,241.00	$22,410.00	$1,639.47	$16,356.70	800.00	$8,000.00	$2,240.00	$22,400.00	$2,320.00	$23,200.00	$1,700.00	$17,000.00	$1,385.13	$13,851.30	$784.40	$7,844.00	$2,200.00	$22,000.00	$1,385.00	$13,850.00	$1,385.00	$13,850.00
685-103	CABINET, ENVIRONMENTAL MONITOR (F&I)	10	EA	$1,000.00	$10,000.00	$810.00	$8,100.00	$1,297.88	$12,978.80	900.00	$8,800.00	$810.00	$8,100.00	$2,930.00	$29,300.00	$550.00	$5,500.00	$732.56	$7,325.60	$858.60	$8,586.00	$3,000.00	$30,000.00	$432.00	$4,320.00	$432.00	$4,320.00
686-101 NR	CCTV FIELD ASSEMBLY (F&I)	4	EA	$7,500.00	$30,000.00	$6,987.00	$27,948.00	$6,506.47	$26,025.88	7,600.00	$30,400.00	$7,000.00	$28,000.00	$7,230.00	$28,920.00	$6,600.00	$26,400.00	$5,296.89	$21,187.56	$7,452.75	$29,811.00	$7,000.00	$28,000.00	$5,296.00	$21,184.00	$5,296.00	$21,184.00
686-105 NR	CAMERA ASSEMBLY, 360° (90' POLE) (F&I)	2	EA	$84,000.00	$84,000.00	$82,162.00	$82,162.00	$87,498.53	$87,498.53	47,500.00	$95,000.00	$41,000.00	$82,000.00	$71,200.00	$71,200.00	$83,000.00	$83,000.00	$78,966.34	$78,966.34	$83,687.38	$83,687.38	$67,364.00	$67,364.00	$78,966.00	$78,966.00	$78,966.00	$78,966.00
686-105C NR	CAMERA LOWERING SYSTEM (90' POLE) (F&I)	2	EA	$35,000.00	$70,000.00	$28,963.00	$57,926.00	$32,506.77	$65,013.54	35,800.00	$71,600.00	$29,000.00	$58,000.00	$36,000.00	$72,000.00	$45,000.00	$90,000.00	$36,081.99	$72,163.98	$34,956.50	$69,913.00	$33,270.00	$66,540.00	$36,000.00	$72,000.00	$36,000.00	$72,000.00
700-1-11 NR	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	34	AS	$800.00	$27,200.00	$960.10	$32,643.40	$542.38	$18,440.92	810.00	$27,540.00	$906.00	$30,804.00	$680.00	$23,120.00	$350.00	$11,900.00	$920.81	$31,307.54	$799.47	$26,875.98	$630.00	$21,420.00	$400.00	$13,600.00	$400.00	$13,600.00
700-1-17 NR	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	22	AS	$850.00	$18,700.00	$1,313.62	$28,899.64	$1,875.43	$41,259.46	1,400.00	$30,800.00	$1,360.00	$29,920.00	$1,350.00	$29,700.00	$1,200.00	$26,400.00	$1,293.87	$28,465.14	$1,379.14	$30,339.08	$1,300.00	$28,600.00	$950.00	$20,900.00	$950.00	$20,900.00
700-1-13 NR	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2	AS	$3,300.00	$6,600.00	$1,645.45	$3,290.90	$2,158.88	$4,317.76	3,300.00	$6,600.00	$2,220.00	$4,440.00	$1,210.00	$2,420.00	$1,700.00	$3,400.00	$1,578.12	$3,156.24	$3,228.00	$6,456.00	$1,200.00	$2,400.00	$1,200.00	$2,400.00	$1,200.00	$2,400.00
700-1-22 NR	SINGLE POST SIGN, F&I BARRIER MOUNT, INDEX 11871, 12-20 SF	12	AS	$2,600.00	$31,200.00	$1,521.45	$18,257.40	$1,437.48	$17,249.76	1,400.00	$16,800.00	$1,520.00	$18,240.00	$1,230.00	$14,760.00	$1,700.00	$20,400.00	$1,458.18	$17,510.16	$1,786.25	$21,435.00	$2,200.00	$26,400.00	$1,500.00	$18,000.00	$1,500.00	$18,000.00
700-1-60	SINGLE POST SIGN, REMOVE	10	AS	$225.00	$2,250.00	$253.85	$2,538.50	$61.80	$618.00	230.00	$2,300.00	$82.00	$820.00	$400.00	$4,000.00	$18.00	$180.00	$243.46	$2,434.60	$224.90	$2,249.00	$370.00	$3,700.00	$50.00	$500.00	$50.00	$500.00
700-1-74 NR	SINGLE POST SIGN, F&I CUSTOM, 31+ SF	1	AS	$5,200.00	$5,200.00	$3,028.57	$3,028.57	$5,396.13	$5,396.13	5,200.00	$5,200.00	$1,430.00	$1,430.00	$4,140.00	$4,140.00	$4,400.00	$4,400.00	$2,904.65	$2,904.65	$5,050.00	$5,050.00	$3,900.00	$3,900.00	$2,000.00	$2,000.00	$2,000.00	$2,000.00
700-2-13 NR	MULTI-POST SIGN, F&I GROUND MOUNT, 21-30 SF	1	AS	$3,000.00	$3,000.00	$5,585.50	$5,585.50	$5,139.90	$5,139.90	3,200.00	$3,200.00	$4,400.00	$4,400.00	$4,760.00	$4,760.00	$4,400.00	$4,400.00	$5,357.04	$5,357.04	$3,168.00	$3,168.00	$4,200.00	$4,200.00	$5,357.00	$5,357.00	$5,357.00	$5,357.00
700-2-15 NR	MULTI-POST SIGN, F&I GROUND MOUNT, 51-100 SF	2	AS	$6,000.00	$12,000.00	$8,099.73	$16,199.46	$6,155.89	$12,311.78	5,300.00	$10,600.00	$4,720.00	$9,440.00	$5,190.00	$10,380.00	$6,300.00	$12,600.00	$7,768.31	$15,536.62	$5,424.50	$10,849.00	$4,800.00	$9,600.00	$7,768.00	$15,536.00	$7,768.00	$15,536.00
700-2-16 NR	MULTI-POST SIGN, F&I GROUND MOUNT, 101-200 SF	5	AS	$10,000.00	$50,000.00	$11,392.08	$56,960.40	$9,501.83	$47,509.15	11,100.00	$55,500.00	$8,300.00	$41,500.00	$8,500.00	$42,500.00	$9,200.00	$46,000.00	$10,925.94	$54,629.70	$10,863.60	$54,318.00	$7,900.00	$39,500.00	$10,925.00	$54,625.00	$10,925.00	$54,625.00
700-2-18 NR	MULTI-POST SIGN, F&I GROUND MOUNT, 301-400 SF	1	AS	$20,000.00	$20,000.00	$24,787.75	$24,787.75	$21,521.64	$21,521.64	21,500.00	$21,500.00	$19,000.00	$19,000.00	$22,000.00	$22,000.00	$23,773.44	$23,773.44	$20,958.28	$20,958.28	$18,500.00	$18,500.00	$23,773.00	$23,773.00	$23,773.00	$23,773.00	$23,773.00	$23,773.00
700-2-201C NR	SIGN PANEL, F&I OVERHEAD MOUNT, UP TO 12 SF, BRIDGE MOUNTED LOGO	2	EA	$300.00	$600.00	$584.10	$1,168.20	$580.75	$1,161.50	280.00	$560.00	$1,690.00	$3,380.00	$920.00	$1,840.00	$700.00	$1,400.00	$560.20	$1,120.40	$273.50	$547.00	$860.00	$1,720.00	$560.00	$1,120.00	$560.00	$1,120.00
700-3-224 NR	SIGN PANEL, F&I OVERHEAD MOUNT, UP TO 50 SF WITH LIGHTING	2	EA	$1,400.00	$2,800.00	$4,147.88	$8,295.76	$2,008.63	$4,017.26	1,500.00	$3,000.00	$1,600.00	$3,200.00	$2,000.00	$4,000.00	$2,000.00	$4,000.00	$1,978.16	$3,956.32	$1,441.00	$2,882.00	$2,000.00	$4,000.00	$1,441.00	$2,882.00	$1,441.00	$2,882.00
700-3-225 NR	SIGN PANEL, F&I OVERHEAD MOUNT, 51-100 SF WITH LIGHTING	2	EA	$1,700.00	$3,400.00	$9,525.15	$19,050.30	$2,463.64	$4,927.28	1,800.00	$3,600.00	$2,380.00	$4,760.00	$2,480.00	$4,960.00	$11,000.00	$22,000.00	$9,135.40	$18,270.80	$1,737.00	$3,474.00	$2,300.00	$4,600.00	$9,000.00	$18,000.00	$9,000.00	$18,000.00
700-3-226 NR	SIGN PANEL, F&I OVERHEAD MOUNT, 101-200 SF WITH LIGHTING	3	EA	$5,500.00	$16,500.00	$16,870.45	$46,211.35	$7,199.10	$21,597.30	5,900.00	$17,700.00	$14,000.00	$42,000.00	$12,100.00	$36,300.00	$19,000.00	$57,000.00	$15,412.89	$46,238.64	$5,778.67	$17,336.01	$11,500.00	$34,500.00	$15,400.00	$46,200.00	$15,400.00	$46,200.00
700-3-227 NR	SIGN PANEL, F&I OVERHEAD MOUNT, 201-300 SF WITH LIGHTING	3	EA	$9,000.00	$27,000.00	$18,558.52	$46,675.56	$10,543.97	$31,631.91	10,000.00	$30,000.00	$15,000.00	$45,000.00	$16,300.00	$48,900.00	$20,000.00	$60,000.00	$15,880.98	$47,642.94	$9,754.00	$29,262.00	$18,000.00	$54,000.00	$15,880.00	$47,640.00	$15,880.00	$47,640.00
700-3-228 NR	SIGN PANEL, F&I OVERHEAD MOUNT, 301-400 SF WITH LIGHTING	3	EA	$12,500.00	$37,500.00	$22,803.92	$68,411.76	$14,494.10	$43,482.30	13,100.00	$39,300.00	$20,000.00	$60,000.00	$24,300.00	$72,900.00	$27,000.00	$81,000.00	$21,870.83	$65,612.49	$12,783.00	$38,349.00	$23,000.00	$69,000.00	$21,870.00	$65,610.00	$21,870.00	$65,610.00
700-3-230 NR	SIGN PANEL, F&I OVERHEAD MOUNT, 501-600 SF WITH LIGHTING	2	EA	$18,000.00	$36,000.00	$27,667.81	$55,335.62	$19,316.92	$38,633.84	17,600.00	$35,200.00	$22,000.00	$44,000.00	$31,900.00	$63,800.00	$36,000.00	$72,000.00	$25,983.54	$51,813.08	$18,128.33	$36,256.66	$26,000.00	$52,000.00	$25,859.00	$51,918.00	$25,859.00	$51,918.00
700-3-231 NR	SIGN PANEL, F&I OVERHEAD MOUNT, 601 SF AND GREATER, WITH LIGHTING	1	EA	$60,000.00	$60,000.00	$31,939.81	$31,939.81	$25,822.34	$25,822.34	66,100.00	$66,100.00	$30,000.00	$30,000.00	$33,800.00	$33,800.00	$38,000.00	$38,000.00	$30,632.90	$30,632.90	$64,534.00	$64,534.00	$32,000.00	$32,000.00	$30,632.00	$30,632.00	$30,632.00	$30,632.00
700-4-113	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 31-40 FT	2	EA	$550,000.00	$100,000.00	$88,389.06	$176,778.12	$110,591.83	$221,183.66	97,600.00	$195,200.00	$80,000.00	$160,000.00	$89,800.00	$179,600.00	$105,000.00	$210,000.00	$84,772.36	$169,544.72	$95,266.50	$190,533.00	$85,000.00	$170,000.00	$84,772.00	$169,544.00	$84,772.00	$169,544.00
700-4-114	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 41-50 FT	1	EA	$550,000.00	$100,000.00	$84,300.00	$84,300.00	$110,818.80	$110,818.80	94,300.00	$94,300.00	$76,000.00	$76,000.00	$85,800.00	$85,800.00	$100,000.00	$100,000.00	$99,938.85	$99,938.85	$92,034.00	$92,034.00	$80,000.00	$80,000.00	$79,938.00	$79,938.00	$79,938.00	$79,938.00
700-4-115	OVERHEAD STATIC SIGN STRUCTURE, F&I, CANTILEVER, 51-100 FT	1	EA	$110,000.00	$110,000.00	$87,944.11	$87,944.11	$135,800.39	$135,800.39	112,000.00	$112,000.00	$85,000.00	$85,000.00	$93,600.00	$93,600.00	$105,000.00	$105,000.00	$84,345.61	$84,345.61	$109,239.00	$109,239.00	$87,000.00	$87,000.00	$84,345.00	$84,345.00	$84,345.00	$84,345.00
700-4-125	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 51-100 FT.	3	EA	$130,000.00	$390,000.00	$134,886.13	$404,658.39	$164,793.92	$494,381.76	144,600.00	$433,800.00	$109,000.00	$327,000.00	$131,000.00	$393,000.00	$160,000.00	$480,000.00	$129,366.86	$388,100.58	$141,099.67	$423,299.01	$121,500.00	$364,500.00	$129,000.00	$387,000.00	$129,000.00	$387,000.00
700-4-126	OVERHEAD STATIC SIGN STRUCTURE, F&I, SPAN, 101-150 FT	2	EA	$110,000.00	$220,000.00	$144,187.39	$288,374.65	$201,682.62	$403,365.74	196,200.00	$392,400.00	$148,000.00	$296,000.00	$168,000.00	$336,000.00	$172,000.00	$344,000.00	$138,258.25	$276,516.52	$191,401.50	$382,803.00	$155,000.00	$310,000.00	$138,000.00	$276,000.00	$138,000.00	$276,000.00
700-5-22	INTERNALLY ILLUMINATED SIGN, F&I, OVERHEAD MOUNT, 12-18 SF	3	EA	$4,000