

**NOTICE TO CONSULTANTS
OFFICE OF THE CENTRAL FLORIDA
EXPRESSWAY AUTHORITY
ORLANDO, FLORIDA**

May 5, 2016

Contract No. 001152 for S.R. 408, S.R. 429, S.R. 414 and S.R. 451 Roadway and Bridge Maintenance Services, is postponed and Technical and Price Proposals will not be accepted on May 19, 2016, as scheduled. The project will be re-advertised at a future date at which time a new notice will be posted to our website.

The Non-Solicitation Provision is rescinded and will not apply until the contract is re-advertised.

Robert Johnson
Manager of Procurement