

**NOTICE OF AWARD**

**MISCELLANEOUS SIGNAGE IMPROVEMENTS  
PROJECT NO. 599-630, CONTRACT NO. 001370**

April 12, 2018

Bids for this project were received and opened on March 22, 2018 at 1:30 p.m. The bid tabulation is attached hereto.

On April 12, 2018 the CFX Board members awarded the Contract to the following firm, contingent upon final execution of the contract by both parties:

Traffic Control Devices, Inc.  
242 N. Westmonte Drive  
Altamonte Springs, FL 32714

Any person who is adversely this decision and who wants to protest must comply with the proper procedures in the Central Florida Expressway Authority's Policy for Resolution of Protests, Policy: PROC 3.1, which is available for review upon request at the CFX Office, 4974 ORL Tower Road, Orlando, Florida. Failure to comply with Policy: PROC 3.1 shall constitute a waiver of any protest proceedings. A protest bond in the amount of \$5,000.00, or 1% of the lowest bid submitted, whichever is greater, will be required to protest this decision to award.

Aneth Williams  
Director of Procurement

**The posting of this Notice of Award, while believed to be accurate, is unofficial and is offered strictly for the convenience of interested persons. The CFX shall not be liable for any errors or omissions involved in the posting of this online Notice. The official Notice of Award has been, or will be, posted in the lobby of the CFX's office at 4974 ORL Tower Road, Orlando, Florida, and shall be the sole version of the Notice upon which interested persons may rely for all intents and purposes.**

**BID TAB**  
**CENTRAL FLORIDA EXPRESSWAY AUTHORITY**  
**Miscellaneous Signage Improvements**  
**PROJECT NO. 599-630, Contract No. 001370**

TRAFFIC CONTROL DEVICES, INC.    UNITED SIGNS & SIGNALS, INC.

Pay Item Number	Quantity	Unit	Pay Item Description	Unit Price	Total Cost	Unit Price	Total Cost
101 - 1	1	LS	Mobilization	\$ 12,700.00	\$ 12,700.00	\$ 24,677.00	\$ 24,677.00
102 - 1	1	LS	Maintenance fo Traffic (10%)	\$ 13,230.00	\$ 13,230.00	\$ 20,762.00	\$ 20,762.00
700-1-11	2	AS	Single Post Sign (Furnish & Install, Ground Mount) (<12 SF)	\$ 460.00	\$ 920.00	\$ 638.00	\$ 1,276.00
700-1-13	5	AS	Single Post Sign (Furnish & Install, Ground Mount) (21-30 SF)	\$ 2,616.00	\$ 13,080.00	\$ 2,348.00	\$ 11,740.00
700-2-16	2	AS	Multi Post Sign (Furnish & Install, Ground Mount) (101-200 SF) (GM-3, GM-6)	\$ 11,445.00	\$ 22,890.00	\$ 9,722.29	\$ 19,444.58
700-2-16	5	AS	Multi Post Sign (Furnish & Install, Ground Mount) (101-200 SF) (GM-2, GM-4, GM-5, GM-7, GM-8)	\$ 11,370.00	\$ 56,850.00	\$ 9,722.29	\$ 48,611.45
700-3-206	1	EA	Sign Panel (F&I - Overhead Mount) (101-200 SF)	\$ 7,450.00	\$ 7,450.00	\$ 7,248.00	\$ 7,248.00
700-3-207	1	EA	Sign Panel (F&I - Overhead Mount) (201-300 SF)	\$ 9,425.00	\$ 9,425.00	\$ 9,465.00	\$ 9,465.00
700-3-502	3	EA	Sign Panel (Relocate - Overhead Mount) (Up to 20 SF)	\$ 415.00	\$ 1,245.00	\$ 807.67	\$ 2,423.01
700-3-606	1	EA	Sign Panel (Remove - Overhead Mount) (101-200 SF)	\$ 1,250.00	\$ 1,250.00	\$ 1,356.00	\$ 1,356.00
700-3-607	1	EA	Sign Panel (Remove - Overhead Mount) (201-300 SF)	\$ 1,560.00	\$ 1,560.00	\$ 1,473.00	\$ 1,473.00
999 - 1	--- NA ---	- NA -	Work Order Allowance	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
					<b>\$ 145,600.00</b>	<b>\$ 153,476.04</b>	