

CENTRAL FLORIDA EXPRESSWAY AUTHORITY

2018 JUN 29 PM 1:18

NOTICE OF AWARD

CFX HEADQUARTERS RENOVATIONS PROJECT NO. 599-413, CONTRACT NO. 001295R

June 29, 2018

Bids for this project were received and opened on April 17, 2018 at 1:30 p.m. The bid tabulation is attached hereto.

On June 29, 2018 the CFX Board members awarded the Contract to the following firm, contingent upon final execution of the contract by both parties:

Rieker Duley Construction Company
601 North Magnolia Street, Suite 200
Orlando, FL 32801

Any person who is adversely this decision and who wants to protest must comply with the proper procedures in the Central Florida Expressway Authority's Policy for Resolution of Protests, Policy: PROC 3.1, which is available for review upon request at the CFX Office, 4974 ORL Tower Road, Orlando, Florida. Failure to comply with Policy: PROC 3.1 shall constitute a waiver of any protest proceedings. A protest bond in the amount of \$5,000.00, or 1% of the lowest bid submitted, whichever is greater, will be required to protest this decision to award.

Aneth Williams
Director of Procurement

The posting of this Notice of Award, while believed to be accurate, is unofficial and is offered strictly for the convenience of interested persons. The CFX shall not be liable for any errors or omissions involved in the posting of this online Notice. The official Notice of Award has been, or will be, posted in the lobby of the CFX's office at 4974 ORL Tower Road, Orlando, Florida, and shall be the sole version of the Notice upon which interested persons may rely for all intents and purposes.

BID TAB
CENTRAL FLORIDA EXPRESSWAY AUTHORITY
CFX HEADQUARTERS FIRST and THIRD FLOOR RENOVATIONS
CONTRACT NO. 001295R, PROJECT NO. 599-413

ITEM NO.	QUANTITY	UNIT	ITEM DESCRIPTION	RIEKER DULEY CONST.		S.A. CASEY CONST.		JOHNSON-LAUX CONST.		WFO CONSTRUCTION	
				UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
	1	LS	First Floor Architectural - all work as shown on plans and in specs	\$ 227,366.00	\$ 227,366.00	\$ 183,799.77	\$ 183,799.77	\$ 272,569.51	\$ 272,569.51	\$ 153,650.00	\$ 153,650.00
	1	LS	First Floor Mechanical - all work as shown on plans and in specs	\$ 63,430.00	\$ 63,430.00	\$ 63,430.00	\$ 63,430.00	\$ 63,430.00	\$ 63,430.00	\$ 86,000.00	\$ 86,000.00
	1	LS	First Floor Electrical - all work as shown on plans and in specs	\$ 52,280.00	\$ 52,280.00	\$ 64,398.00	\$ 64,398.00	\$ 35,000.00	\$ 35,000.00	\$ 92,500.00	\$ 92,500.00
	1	LS	First Floor Furniture - shall include detailed schedule of values	\$ 88,309.00	\$ 88,309.00	\$ 132,782.00	\$ 132,782.00	\$ 102,139.30	\$ 102,139.30	\$ 130,000.00	\$ 130,000.00
	1	LS	Exterior Site Work - Patios (Complete)	\$ 91,432.00	\$ 91,432.00	\$ 95,420.00	\$ 95,420.00	\$ 81,363.00	\$ 81,363.00	\$ 157,000.00	\$ 157,000.00
	1	LS	Third Floor Architectural - all work as shown on plans and in specs	\$ 277,891.00	\$ 277,891.00	\$ 275,699.65	\$ 275,699.65	\$ 272,569.51	\$ 272,569.51	\$ 186,250.00	\$ 186,250.00
	1	LS	Second & Third Floor Mechanical - all work as shown on plans and in specs	\$ 76,228.00	\$ 76,228.00	\$ 76,228.00	\$ 76,228.00	\$ 76,228.00	\$ 76,228.00	\$ 96,275.00	\$ 96,275.00
	1	LS	Third Floor Electrical - all work as shown on plans and in specs	\$ 97,091.00	\$ 97,091.00	\$ 96,597.00	\$ 96,597.00	\$ 56,870.00	\$ 56,870.00	\$ 104,350.00	\$ 104,350.00
	1	LS	Third Floor Furniture - shall include detailed schedule of values	\$ 23,584.00	\$ 23,584.00	\$ 71,498.00	\$ 71,498.00	\$ 102,139.30	\$ 102,139.30	\$ 99,850.00	\$ 99,850.00
	N/A	N/A	Work Order Allowance	-	\$ 50,000.00	-	\$ 50,000.00	-	\$ 50,000.00	-	\$ 50,000.00
	N/A	N/A	Allowance for Disputes Review Board	-	\$ 3,000.00	-	\$ 3,000.00	-	\$ 3,000.00	-	\$ 3,000.00
				\$ 1,050,611.00		\$ 1,112,852.42		\$ 1,115,308.62		\$ 1,158,875.00	