

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
101-1	1	LS	MOBILIZATION	\$ 4,450,000.00	\$ 4,450,000.00	\$ 4,470,000.00	\$ 4,470,000.00	\$ 3,060,000.00	\$ 3,060,000.00	\$ 4,700,000.00	\$ 4,700,000.00
102-1	1	LS	MAINTENANCE OF TRAFFIC	\$ 3,726,000.00	\$ 3,726,000.00	\$ 3,250,000.00	\$ 3,250,000.00	\$ 2,600,000.00	\$ 2,600,000.00	\$ 1,000,000.00	\$ 1,000,000.00
102-99	1,586	ED	CHANGEABLE VARIABLE MESSAGE SIGN-TEMP	\$ 11.50	\$ 18,239.00	\$ 11.00	\$ 17,446.00	\$ 12.05	\$ 19,111.30	\$ 10.00	\$ 15,860.00
104-20	1	LS	EROSION AND SEDIMENT CONTROL	\$ 134,706.00	\$ 134,706.00	\$ 523,000.00	\$ 523,000.00	\$ 83,000.00	\$ 83,000.00	\$ 100,000.00	\$ 100,000.00
107-2	1	LS	MOWING	\$ 49,980.00	\$ 49,980.00	\$ 70,000.00	\$ 70,000.00	\$ 43,000.00	\$ 43,000.00	\$ 20,000.00	\$ 20,000.00
110-1-1	1	LS	CLEARING & GRUBBING	\$ 850,000.00	\$ 850,000.00	\$ 650,000.00	\$ 650,000.00	\$ 483,748.72	\$ 483,748.72	\$ 1,885,104.75	\$ 1,885,104.75
110-3	1	LS	REMOVAL OF EXISTING BRIDGES	\$ 60,000.00	\$ 60,000.00	\$ 78,000.00	\$ 78,000.00	\$ 100,000.00	\$ 100,000.00	\$ 150,000.00	\$ 150,000.00
120-1	102,461	CY	EXCAVATION REGULAR	\$ 3.63	\$ 371,933.43	\$ 7.50	\$ 768,457.50	\$ 6.00	\$ 614,766.00	\$ 10.00	\$ 1,024,610.00
120-4	12,456	CY	SUBSOIL EXCAVATION	\$ 4.74	\$ 59,041.44	\$ 21.00	\$ 261,576.00	\$ 11.00	\$ 137,016.00	\$ 12.00	\$ 149,472.00
120-6	96,221	CY	EMBANKMENT	\$ 8.83	\$ 849,631.43	\$ 8.50	\$ 817,878.50	\$ 7.90	\$ 760,145.90	\$ 15.00	\$ 1,443,315.00
160-4	129,687	SY	STABILIZATION TYPE B	\$ 2.05	\$ 265,858.35	\$ 4.35	\$ 564,138.45	\$ 4.30	\$ 557,654.10	\$ 5.00	\$ 648,435.00
285-702	234	SY	TYPE B ASPHALT BASE (BASE GROUP 2)(4")	\$ 44.82	\$ 10,487.88	\$ 34.50	\$ 8,073.00	\$ 39.75	\$ 9,301.50	\$ 50.00	\$ 11,700.00
285-704	54,379	SY	LIMEROCK BASE (BASE GROUP 4) (6" LBR 100) W/PRIME	\$ 9.36	\$ 508,987.44	\$ 10.50	\$ 570,979.50	\$ 13.43	\$ 730,309.97	\$ 13.00	\$ 706,927.00
285-709	50,282	SY	LIMEROCK BASE (BASE GROUP 9) (10" LBR 100) W/PRIME	\$ 13.85	\$ 696,405.70	\$ 15.00	\$ 754,230.00	\$ 20.98	\$ 1,054,916.36	\$ 19.00	\$ 955,358.00
285-710	13,581	SY	LIMEROCK BASE (BASE GROUP 10) (11" LBR 100) W/PRIME	\$ 15.73	\$ 213,629.13	\$ 16.70	\$ 226,802.70	\$ 22.86	\$ 310,461.66	\$ 21.00	\$ 285,201.00
327-70-5	310	SY	MILLING EXISTING PAVEMENT (2" AVG DEPTH)	\$ 21.72	\$ 6,733.20	\$ 5.00	\$ 1,550.00	\$ 5.00	\$ 1,550.00	\$ 4.70	\$ 1,457.00
327-70-6	24,363	SY	MILLING EXISTING PAVEMENT (1 1/2" AVG DEPTH)	\$ 3.28	\$ 79,910.64	\$ 3.75	\$ 91,361.25	\$ 3.62	\$ 88,194.06	\$ 3.40	\$ 82,834.20
327-70-15	11,715	SY	MILLING EXISTING PAVEMENT (2 3/4" AVG DEPTH)	\$ 4.92	\$ 57,637.80	\$ 8.50	\$ 99,577.50	\$ 9.30	\$ 108,949.50	\$ 8.50	\$ 99,577.50
327-70-19	131,582	SY	MILLING EXISTING PAVEMENT (3/4" AVG DEPTH)	\$ 1.67	\$ 219,741.94	\$ 1.50	\$ 197,373.00	\$ 1.55	\$ 203,952.10	\$ 1.50	\$ 197,373.00
334-1-12	1,086.1	TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	\$ 151.49	\$ 164,533.29	\$ 95.75	\$ 103,994.08	\$ 102.70	\$ 111,542.47	\$ 100.00	\$ 108,610.00
334-1-13	1,645.6	TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	\$ 93.54	\$ 153,929.42	\$ 96.50	\$ 158,800.40	\$ 103.50	\$ 170,319.60	\$ 100.00	\$ 164,560.00
334-1-14	15,384.1	TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC D	\$ 92.44	\$ 1,422,106.20	\$ 88.50	\$ 1,361,492.85	\$ 95.00	\$ 1,461,489.50	\$ 90.00	\$ 1,384,569.00
334-1-52	464.2	TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC B (PG 76-22)	\$ 166.33	\$ 77,210.39	\$ 135.00	\$ 62,667.00	\$ 144.00	\$ 66,844.80	\$ 140.00	\$ 64,988.00
334-1-53	5,186.2	TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC C (PG 76-22)	\$ 126.34	\$ 655,224.51	\$ 115.75	\$ 600,302.65	\$ 124.00	\$ 643,088.80	\$ 120.00	\$ 622,344.00
334-1-54	3,231.4	TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC D (PG 76-22)	\$ 120.94	\$ 390,805.52	\$ 113.75	\$ 367,571.75	\$ 122.00	\$ 394,230.80	\$ 120.00	\$ 387,768.00
337-7-55	8,781.3	TN	ASPHALTIC CONCRETE FRICTION COURSE- INC BIT/ PG 76-22, FC-5	\$ 172.93	\$ 1,518,550.21	\$ 152.00	\$ 1,334,757.60	\$ 164.00	\$ 1,440,133.20	\$ 150.00	\$ 1,317,195.00
337-7-83	678.6	TN	ASPHALTIC CONCRETE FRICTION COURSE,TRAFFIC C- INC BIT/ PG 76-22, FC-12.5	\$ 111.53	\$ 75,684.26	\$ 126.50	\$ 85,842.90	\$ 136.00	\$ 92,289.60	\$ 130.00	\$ 88,218.00
339-1	2,624.4	TN	MISCELLANEOUS ASPHALTIC PAVEMENT	\$ 117.64	\$ 308,734.42	\$ 115.00	\$ 301,806.00	\$ 103.00	\$ 270,313.20	\$ 50.00	\$ 131,220.00
350-4-13	234	SY	REINFORCED CEMENT CONCRETE PAVEMENT (12")	\$ 95.00	\$ 22,230.00	\$ 85.00	\$ 19,890.00	\$ 104.00	\$ 24,336.00	\$ 130.00	\$ 30,420.00
400-1-2	14.5	CY	CONCRETE CLASS I, END WALLS	\$ 907.71	\$ 13,161.80	\$ 850.00	\$ 12,325.00	\$ 856.00	\$ 12,412.00	\$ 1,300.00	\$ 18,850.00
400-2-4	57.4	CY	CLASS II CONCRETE (SUPERSTRUCTURE)	\$ 1,462.44	\$ 83,944.06	\$ 1,300.00	\$ 74,620.00	\$ 1,215.00	\$ 69,741.00	\$ 1,900.00	\$ 109,060.00
400-2-10	35.3	CY	CLASS II CONCRETE (APPROACH SLABS)	\$ 321.29	\$ 11,341.54	\$ 600.00	\$ 21,180.00	\$ 555.00	\$ 19,591.50	\$ 650.00	\$ 22,945.00
400-4-5	23.9	CY	CLASS IV CONCRETE (SUBSTRUCTURE)	\$ 1,886.88	\$ 45,096.43	\$ 1,950.00	\$ 46,605.00	\$ 1,500.00	\$ 35,850.00	\$ 1,100.00	\$ 26,290.00
400-4-11	328.2	CY	CONCRETE CLASS IV, RETAINING WALLS	\$ 680.95	\$ 223,487.79	\$ 650.00	\$ 213,330.00	\$ 780.00	\$ 255,996.00	\$ 660.00	\$ 216,612.00
400-7	224	SY	BRIDGE DECK GROOVING (DECK THICKNESS < 8.5")	\$ 24.41	\$ 5,467.84	\$ 8.25	\$ 1,848.00	\$ 19.00	\$ 4,256.00	\$ 15.00	\$ 3,360.00
400-143	154,777	SF	CLEANING AND COATING CONCRETE SURFACE. CLASS 5	\$ 1.12	\$ 173,350.24	\$ 0.65	\$ 100,605.05	\$ 1.00	\$ 154,777.00	\$ 1.70	\$ 263,120.90
400-147	1.6	CF	COMPOSITE NEOPRENE PADS	\$ 2,152.48	\$ 3,443.97	\$ 1,700.00	\$ 2,720.00	\$ 5,700.00	\$ 9,120.00	\$ 6,000.00	\$ 9,600.00
415-1-3	42,469	LB	REINFORCING STEEL, RETAINING WALL	\$ 0.80	\$ 33,975.20	\$ 0.70	\$ 29,728.30	\$ 1.35	\$ 57,333.15	\$ 0.90	\$ 38,222.10
415-1-4	16,948	LB	REINFORCING STEEL (SUPERSTRUCTURE)	\$ 0.80	\$ 13,558.40	\$ 0.90	\$ 15,253.20	\$ 0.99	\$ 16,778.52	\$ 0.90	\$ 15,253.20
415-1-5	4,247	LB	REINFORCING STEEL (SUBSTRUCTURE)	\$ 1.01	\$ 4,289.47	\$ 1.10	\$ 4,671.70	\$ 0.99	\$ 4,204.53	\$ 0.90	\$ 3,822.30
415-1-9	6,876	LB	REINFORCING STEEL (APPROACH SLABS)	\$ 0.77	\$ 5,294.52	\$ 0.85	\$ 5,844.60	\$ 0.99	\$ 6,807.24	\$ 0.90	\$ 6,188.40
425-1-521	7	EA	INLETS (DT BOT) (TYPE C) (<10')	\$ 3,378.23	\$ 23,647.61	\$ 2,100.00	\$ 14,700.00	\$ 4,164.84	\$ 29,153.88	\$ 4,300.00	\$ 30,100.00
425-1-523	1	EA	INLETS (DT BOT) (TYPE C) (J-BOT <10')	\$ 5,665.60	\$ 5,665.60	\$ 5,500.00	\$ 5,500.00	\$ 15,219.49	\$ 15,219.49	\$ 6,000.00	\$ 6,000.00
425-1-541	9	EA	INLETS (DT BOT) (TYPE D) (<10')	\$ 3,891.58	\$ 35,024.22	\$ 4,600.00	\$ 41,400.00	\$ 5,252.60	\$ 47,273.40	\$ 4,700.00	\$ 42,300.00
425-1-543	1	EA	INLETS (DT BOT) (TYPE D) (J-BOT <10')	\$ 5,102.45	\$ 5,102.45	\$ 6,000.00	\$ 6,000.00	\$ 4,678.68	\$ 4,678.68	\$ 5,100.00	\$ 5,100.00
425-1-551	3	EA	INLETS (DT BOT) (TYPE E) (<10')	\$ 4,303.40	\$ 12,910.20	\$ 4,200.00	\$ 12,600.00	\$ 4,142.06	\$ 12,426.18	\$ 5,800.00	\$ 17,400.00
425-1-571	8	EA	INLETS (DT BOT) (TYPE G) (<10')	\$ 5,608.15	\$ 44,865.20	\$ 5,100.00	\$ 40,800.00	\$ 5,493.52	\$ 43,948.16	\$ 6,200.00	\$ 49,600.00
425-1-582	2	EA	INLETS (DT BOT) (TYPE H)(>10')	\$ 6,634.87	\$ 13,269.74	\$ 4,500.00	\$ 9,000.00	\$ 6,072.28	\$ 12,144.56	\$ 8,100.00	\$ 16,200.00
425-1-701	32	EA	INLETS (GUTTER) (TYPE S) (<10')	\$ 3,010.87	\$ 96,347.84	\$ 2,400.00	\$ 76,800.00	\$ 3,066.20	\$ 107,718.40	\$ 3,800.00	\$ 121,600.00
425-1-702	1	EA	INLETS (GUTTER) (TYPE S) (>10')	\$ 4,182.92	\$ 4,182.92	\$ 3,500.00	\$ 3,500.00	\$ 4,050.70	\$ 4,050.70	\$ 6,400.00	\$ 6,400.00

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
425-1-703	14	EA	INLETS (GUTTER) (TYPE S)(J-BOT) (<10')	\$ 5,292.55	\$ 74,095.70	\$ 4,000.00	\$ 56,000.00	\$ 5,275.04	\$ 73,850.56	\$ 4,900.00	\$ 68,600.00
425-1-703	1	EA	INLETS (GUTTER) (TYPE S)(J-BOT) (>10')	\$ 6,330.49	\$ 6,330.49	\$ 5,700.00	\$ 5,700.00	\$ 5,795.98	\$ 5,795.98	\$ 7,800.00	\$ 7,800.00
425-1-843	1	EA	INLETS (MEDIAN BARRIER WALL) (<10')	\$ 5,673.06	\$ 5,673.06	\$ 5,500.00	\$ 5,500.00	\$ 6,549.59	\$ 6,549.59	\$ 8,800.00	\$ 8,800.00
425-1-891	14	EA	INLETS (BARRIER WALL) (<10')	\$ 5,847.92	\$ 81,870.88	\$ 3,500.00	\$ 49,000.00	\$ 6,518.54	\$ 91,259.56	\$ 8,800.00	\$ 123,200.00
425-1-892	1	EA	INLETS (BARRIER WALL) (>10')	\$ 7,320.09	\$ 7,320.09	\$ 4,100.00	\$ 4,100.00	\$ 7,402.84	\$ 7,402.84	\$ 9,300.00	\$ 9,300.00
425-1-893	5	EA	INLETS (BARRIER WALL) (J-BOT <10')	\$ 7,619.89	\$ 38,099.45	\$ 4,400.00	\$ 22,000.00	\$ 8,887.84	\$ 44,439.20	\$ 10,000.00	\$ 50,000.00
425-1-894	1	EA	INLETS (BARRIER WALL) (J-BOT >10')	\$ 10,696.85	\$ 10,696.85	\$ 7,000.00	\$ 7,000.00	\$ 8,795.96	\$ 8,795.96	\$ 15,000.00	\$ 15,000.00
425-2-41	8	EA	MANHOLES (P-7)(<10')	\$ 2,330.93	\$ 18,647.44	\$ 2,000.00	\$ 16,000.00	\$ 2,722.68	\$ 21,781.44	\$ 3,100.00	\$ 24,800.00
425-2-42	1	EA	MANHOLES (P-7)(>10')	\$ 4,686.22	\$ 4,686.22	\$ 3,700.00	\$ 3,700.00	\$ 3,300.53	\$ 3,300.53	\$ 5,700.00	\$ 5,700.00
425-2-43	1	EA	MANHOLES (P-7)(PARTIAL)	\$ 2,389.67	\$ 2,389.67	\$ 1,600.00	\$ 1,600.00	\$ 2,357.65	\$ 2,357.65	\$ 5,000.00	\$ 5,000.00
425-2-61	4	EA	MANHOLES (P-8)(<10')	\$ 2,511.58	\$ 10,046.32	\$ 2,100.00	\$ 8,400.00	\$ 2,713.43	\$ 10,853.72	\$ 3,200.00	\$ 12,800.00
425-2-91	1	EA	MANHOLES (J-8)(<10')	\$ 4,023.39	\$ 4,023.39	\$ 4,000.00	\$ 4,000.00	\$ 3,515.41	\$ 3,515.41	\$ 4,300.00	\$ 4,300.00
425-2-92	1	EA	MANHOLES (J-8)(>10')	\$ 7,037.06	\$ 7,037.06	\$ 5,100.00	\$ 5,100.00	\$ 4,636.39	\$ 4,636.39	\$ 7,600.00	\$ 7,600.00
425-11	2	EA	MODIFY EXISTING DRAINAGE STRUCTURE	\$ 2,389.64	\$ 4,779.28	\$ 2,500.00	\$ 5,000.00	\$ 1,874.73	\$ 3,749.46	\$ 2,600.00	\$ 5,200.00
430-4-8	13,991	LF	VIDEO EXISTING STORM DRAIN PIPES	\$ 1.39	\$ 19,447.49	\$ 2.10	\$ 29,381.10	\$ 1.90	\$ 26,582.90	\$ 2.50	\$ 34,977.50
430-94-1	9,342	LF	DESILTING PIPE(0"-24")	\$ 5.35	\$ 49,979.70	\$ 2.60	\$ 24,289.20	\$ 4.10	\$ 38,302.20	\$ 9.00	\$ 84,078.00
430-94-2	4,649	LF	DESILTING PIPE(25"-36")	\$ 5.80	\$ 26,964.20	\$ 3.00	\$ 13,947.00	\$ 5.40	\$ 25,104.60	\$ 9.50	\$ 44,165.50
430-173-118	158	LF	PIPE CULVERT BCCMP (ROUND) (18" GD)	\$ 104.24	\$ 16,469.92	\$ 150.00	\$ 23,700.00	\$ 113.16	\$ 17,879.28	\$ 130.00	\$ 20,540.00
430-175-115	153	LF	PIPE CULVERT RCP (ROUND) (15" SS)	\$ 39.19	\$ 5,996.67	\$ 60.00	\$ 9,180.00	\$ 71.92	\$ 11,003.76	\$ 140.00	\$ 21,420.00
430-175-118	5,154	LF	PIPE CULVERT RCP (ROUND) (18" SS)	\$ 53.65	\$ 276,512.10	\$ 75.00	\$ 386,550.00	\$ 86.43	\$ 445,460.22	\$ 90.00	\$ 463,860.00
430-175-124	1,189	LF	PIPE CULVERT RCP (ROUND) (24" SS)	\$ 71.25	\$ 84,716.25	\$ 76.00	\$ 90,364.00	\$ 137.02	\$ 162,916.78	\$ 110.00	\$ 130,790.00
430-175-130	2,454	LF	PIPE CULVERT RCP (ROUND) (30" SS)	\$ 79.09	\$ 194,086.86	\$ 78.00	\$ 191,412.00	\$ 117.82	\$ 289,130.28	\$ 120.00	\$ 294,480.00
430-175-136	1,344	LF	PIPE CULVERT RCP (ROUND) (36" SS)	\$ 104.74	\$ 140,770.56	\$ 107.00	\$ 143,808.00	\$ 124.86	\$ 167,811.84	\$ 170.00	\$ 228,480.00
430-175-142	640	LF	PIPE CULVERT RCP (ROUND) (42" SS)	\$ 142.40	\$ 91,136.00	\$ 120.00	\$ 76,800.00	\$ 184.45	\$ 118,048.00	\$ 170.00	\$ 108,800.00
430-175-148	1,059	LF	PIPE CULVERT RCP (ROUND) (48" SS)	\$ 190.53	\$ 201,771.27	\$ 155.00	\$ 164,145.00	\$ 182.12	\$ 192,865.08	\$ 200.00	\$ 211,800.00
430-175-230	197	LF	PIPE CULVERT RCP (ELLIPTICAL) (24"x38" SS)	\$ 115.95	\$ 22,842.15	\$ 101.00	\$ 19,897.00	\$ 157.00	\$ 30,929.00	\$ 140.00	\$ 27,580.00
430-175-418	32	LF	PIPE CULVERT RCP (CLASS IV)(ROUND) (18" SS)	\$ 94.16	\$ 3,013.12	\$ 122.50	\$ 3,920.00	\$ 139.23	\$ 4,455.36	\$ 170.00	\$ 5,440.00
430-175-436	38	LF	PIPE CULVERT RCP (CLASS IV)(ROUND) (36" SS)	\$ 313.15	\$ 11,899.70	\$ 175.00	\$ 6,650.00	\$ 220.61	\$ 8,383.18	\$ 200.00	\$ 7,600.00
430-175-442	32	LF	PIPE CULVERT RCP (CLASS IV)(ROUND) (42" SS)	\$ 545.72	\$ 17,463.04	\$ 320.00	\$ 10,240.00	\$ 234.07	\$ 7,490.24	\$ 280.00	\$ 8,960.00
430-185-118	106	LF	PIPE CULVERT STEEL CASING (18") (JACK AND BORE)	\$ 268.18	\$ 28,427.08	\$ 302.50	\$ 32,065.00	\$ 380.00	\$ 40,280.00	\$ 530.00	\$ 56,180.00
430-185-130	86	LF	PIPE CULVERT STEEL CASING(30") (JACK AND BORE)	\$ 405.17	\$ 34,844.62	\$ 370.00	\$ 31,820.00	\$ 535.00	\$ 46,010.00	\$ 820.00	\$ 70,520.00
430-185-136	245	LF	PIPE CULVERT STEEL CASING(36") (JACE AND BORE)	\$ 443.68	\$ 108,701.60	\$ 590.00	\$ 144,550.00	\$ 590.00	\$ 144,550.00	\$ 1,300.00	\$ 318,500.00
430-611-125	5	EA	U-ENDWALL WITH BAFFLES (1:4 SLOPE) (18")	\$ 1,523.83	\$ 7,619.15	\$ 1,900.00	\$ 9,500.00	\$ 1,600.00	\$ 8,000.00	\$ 2,100.00	\$ 10,500.00
430-982-123	2	EA	MITERED END SECTION (OPTIONAL ROUND) (15" CD)	\$ 1,106.14	\$ 2,212.28	\$ 850.00	\$ 1,700.00	\$ 1,010.00	\$ 2,020.00	\$ 3,500.00	\$ 7,000.00
430-982-125	8	EA	MITERED END SECTION (OPTIONAL ROUND) (18" CD)	\$ 1,210.51	\$ 9,684.08	\$ 960.00	\$ 7,680.00	\$ 1,120.00	\$ 8,960.00	\$ 3,600.00	\$ 28,800.00
430-982-129	2	EA	MITERED END SECTION (OPTIONAL ROUND) (24" CD)	\$ 1,647.84	\$ 3,295.68	\$ 1,002.50	\$ 2,005.00	\$ 1,100.00	\$ 2,200.00	\$ 3,700.00	\$ 7,400.00
430-982-133	1	EA	MITERED END SECTION (OPTIONAL ROUND) (30" CD)	\$ 3,409.22	\$ 3,409.22	\$ 3,300.00	\$ 3,300.00	\$ 2,400.00	\$ 2,400.00	\$ 4,500.00	\$ 4,500.00
430-982-138	4	EA	MITERED END SECTION (OPTIONAL ROUND) (36" CD)	\$ 4,544.66	\$ 18,178.64	\$ 2,900.00	\$ 11,600.00	\$ 2,950.00	\$ 11,800.00	\$ 4,800.00	\$ 19,200.00
430-982-140	1	EA	MITERED END SECTION (OPTIONAL ROUND) (42" CD)	\$ 6,018.24	\$ 6,018.24	\$ 5,400.00	\$ 5,400.00	\$ 3,500.00	\$ 3,500.00	\$ 5,300.00	\$ 5,300.00
430-982-148	1	EA	MITERED END SECTION (OPTIONAL ROUND) (48" CD)	\$ 7,093.49	\$ 7,093.49	\$ 9,800.00	\$ 9,800.00	\$ 4,100.00	\$ 4,100.00	\$ 5,700.00	\$ 5,700.00
455-144-6	115	LF	TEST PILES STEEL (HP 14x89)	\$ 578.21	\$ 66,494.15	\$ 340.00	\$ 39,100.00	\$ 482.93	\$ 55,536.95	\$ 370.00	\$ 42,550.00
458-1-12	31	LF	BRIDGE DECK EXPANSION JOINT (NEW CONSTR.-F&I) STRIP SEAL JOINT SYSTEM	\$ 339.71	\$ 10,531.01	\$ 360.00	\$ 11,160.00	\$ 329.95	\$ 10,228.45	\$ 460.00	\$ 14,260.00
458-1-22	112	LF	BRIDGE DECK EXPANSION JOINT (REHAB.-CLEAN SEAL & REPLACE) STRIP SEAL JOINT SY	\$ 103.32	\$ 11,571.84	\$ 120.00	\$ 13,440.00	\$ 82.01	\$ 9,185.12	\$ 110.00	\$ 12,320.00
460-2-2	1	LS	STRUCTURAL STEEL- NEW (LOW ALLOY)	\$ 255,891.06	\$ 255,891.06	\$ 270,000.00	\$ 270,000.00	\$ 415,000.00	\$ 415,000.00	\$ 300,000.00	\$ 300,000.00
520-2-4	56	LF	CONCRETE CURB TYPE D	\$ 20.00	\$ 1,120.00	\$ 30.00	\$ 1,680.00	\$ 22.46	\$ 1,257.76	\$ 50.00	\$ 2,800.00
520-6	8,717	LF	SHOULDER GUTTER CONCRETE	\$ 16.00	\$ 139,472.00	\$ 19.25	\$ 167,802.25	\$ 19.30	\$ 168,238.10	\$ 25.00	\$ 217,925.00
521-1	3,950	LF	MEDIAN BARRIER WALL, CONCRETE	\$ 160.24	\$ 632,948.00	\$ 173.00	\$ 683,350.00	\$ 169.00	\$ 667,550.00	\$ 190.00	\$ 750,500.00
521-5-1	180	LF	CONCRETE TRAFFIC RAILINGS - BRIDGE (32" F-SHAPE)	\$ 121.77	\$ 21,918.60	\$ 68.00	\$ 12,240.00	\$ 135.78	\$ 24,440.40	\$ 130.00	\$ 23,400.00
521-7-1	143	LF	BARRIER WALL, CONCRETE TRAFFIC RAILING- W/ JUNCTION SLAB (8' Height)	\$ 492.08	\$ 70,367.44	\$ 550.00	\$ 78,650.00	\$ 770.00	\$ 110,110.00	\$ 820.00	\$ 117,260.00
521-8-1	2,605	LF	BARRIER WALL, CONCRETE TRAFFIC RAILING- W/ JUNCTION SLAB (32" F Shape)	\$ 284.24	\$ 740,445.20	\$ 232.50	\$ 605,662.50	\$ 290.00	\$ 755,450.00	\$ 250.00	\$ 651,250.00

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
521-72-3	1,694	LF	SHOULDER CONC. BARRIER WALL (RIGID-SHOULDER)	\$ 192.88	\$ 326,738.72	\$ 220.00	\$ 372,680.00	\$ 216.00	\$ 365,904.00	\$ 260.00	\$ 440,440.00
521-72-23	1,789	LF	SHOULDER CONC. BARRIER WALL (14' NOISE WALL)	\$ 704.88	\$ 1,261,030.32	\$ 750.00	\$ 1,341,750.00	\$ 815.00	\$ 1,458,035.00	\$ 780.00	\$ 1,395,420.00
521-73	3,500	LF	BARRIER WALL, CONCRETE (REMOVAL)	\$ 26.06	\$ 91,210.00	\$ 60.00	\$ 210,000.00	\$ 11.50	\$ 40,250.00	\$ 10.00	\$ 35,000.00
524-1-2	1,024	SY	CONCRETE DITCH PAVEMENT (NR) (4")	\$ 85.00	\$ 87,040.00	\$ 108.00	\$ 110,592.00	\$ 35.00	\$ 35,840.00	\$ 94.00	\$ 96,256.00
524-2-29	70	SY	CONCRETE SLOPE PAVEMENT (4" REINFORCED)	\$ 176.07	\$ 12,324.90	\$ 850.00	\$ 59,500.00	\$ 194.00	\$ 13,580.00	\$ 310.00	\$ 21,700.00
530-3-4	46.8	TN	RIPRAP (RUBBLE-DITCH LINING)	\$ 104.27	\$ 4,879.84	\$ 290.00	\$ 13,572.00	\$ 170.00	\$ 7,956.00	\$ 370.00	\$ 17,316.00
534-72-101	205,645	SF	SOUND BARRIERS/NOISE WALLS INCL. FOUNDATIONS	\$ 36.40	\$ 7,485,478.00	\$ 45.00	\$ 9,254,025.00	\$ 40.00	\$ 8,225,800.00	\$ 36.30	\$ 7,464,913.50
536-1-1	44,688	LF	GUARDRAIL (ROADWAY)	\$ 17.00	\$ 759,696.00	\$ 14.00	\$ 625,632.00	\$ 20.10	\$ 898,228.80	\$ 19.00	\$ 849,072.00
536-1-3	2,688	LF	DOUBLE FACED GUARDRAIL (ROADWAY)	\$ 22.00	\$ 59,136.00	\$ 21.10	\$ 56,716.80	\$ 25.60	\$ 68,812.80	\$ 24.00	\$ 64,512.00
536-5-1	2,882	LF	RUB RAIL FOR GUARDRAIL (SINGLE SIDED RUB RAIL)	\$ 7.00	\$ 20,174.00	\$ 6.00	\$ 17,292.00	\$ 7.67	\$ 22,104.94	\$ 7.00	\$ 20,174.00
536-8-13	12	EA	GUARDRAIL BRIDGE ANCHORAGE ASSEMBLY	\$ 2,100.00	\$ 25,200.00	\$ 2,010.00	\$ 24,120.00	\$ 2,300.00	\$ 27,600.00	\$ 2,200.00	\$ 26,400.00
536-73	25,538	LF	GUARDRAIL (REMOVAL)	\$ 1.50	\$ 38,307.00	\$ 1.00	\$ 25,538.00	\$ 1.64	\$ 41,882.32	\$ 1.50	\$ 38,307.00
536-82	20	EA	GUARDRAIL CONCRETE BARRIER ANCHORAGE ASSEMBLY	\$ 2,100.00	\$ 42,000.00	\$ 2,100.00	\$ 42,000.00	\$ 2,300.00	\$ 46,000.00	\$ 2,200.00	\$ 44,000.00
536-85-22	21	EA	GUARDRAIL END ANCHORAGE ASSEMBLY (FLARED) (TL-3)	\$ 2,000.00	\$ 42,000.00	\$ 2,000.00	\$ 42,000.00	\$ 2,190.00	\$ 45,990.00	\$ 2,000.00	\$ 42,000.00
536-85-25	14	EA	GUARDRAIL END ANCHORAGE ASSEMBLY (TYPE II)	\$ 825.00	\$ 11,550.00	\$ 850.00	\$ 11,900.00	\$ 904.00	\$ 12,656.00	\$ 850.00	\$ 11,900.00
544-75-1	3	EA	CRASH CUSSION	\$ 21,500.00	\$ 64,500.00	\$ 21,200.00	\$ 63,600.00	\$ 19,000.00	\$ 57,000.00	\$ 20,500.00	\$ 61,500.00
546-72-55	11,779	PM	RUMBLE STRIPS (GROUND-IN)(16" MIN)	\$ 2,760.59	\$ 32,516.99	\$ 990.00	\$ 11,661.21	\$ 1,535.00	\$ 18,080.77	\$ 1,600.00	\$ 18,846.40
548-12	17,720	SF	RETAINING WALLS SYSTEM- (PERMANENT) EXCLUDING SLEEPER	\$ 20.54	\$ 363,968.80	\$ 22.00	\$ 389,840.00	\$ 25.00	\$ 443,000.00	\$ 26.00	\$ 460,720.00
560-3	8	EA	EXISTING OVERHEAD SIGN STRUCTURE UPRIGHT PAINTING	\$ 4,571.28	\$ 36,570.24	\$ 1,850.00	\$ 14,800.00	\$ 5,210.72	\$ 41,685.76	\$ 4,700.00	\$ 37,600.00
561-1	1	LS	COATING EXISTING STRUCTURAL STEEL	\$ 305,132.80	\$ 305,132.80	\$ 340,000.00	\$ 340,000.00	\$ 454,638.62	\$ 454,638.62	\$ 300,000.00	\$ 300,000.00
570-1-2	194,264	SY	PERFORMANCE TURF (SOD)(BAHIA)	\$ 2.40	\$ 466,233.60	\$ 1.60	\$ 310,822.40	\$ 1.97	\$ 382,700.08	\$ 4.00	\$ 777,056.00
600-100	1	EA	INSPECTOR TRAINING FOR TRAFFIC MNDINTRDNG STATION	\$ 3,739.77	\$ 3,739.77	\$ 3,500.00	\$ 3,500.00	\$ 4,262.95	\$ 4,262.95	\$ 3,900.00	\$ 3,900.00
600-101	1	EA	INSPECTOR TRAINING FOR DATA COLLECTION SENSORS	\$ 9,722.36	\$ 9,722.36	\$ 6,000.00	\$ 6,000.00	\$ 11,000.00	\$ 11,000.00	\$ 10,100.00	\$ 10,100.00
600-102	1	EA	INSPECTOR TRAINING FOR CCTV SYSTEM AND CAMERA LOWERING DEVICE	\$ 7,927.59	\$ 7,927.59	\$ 6,000.00	\$ 6,000.00	\$ 9,000.00	\$ 9,000.00	\$ 8,200.00	\$ 8,200.00
600-103	1	EA	INSPECTOR TRAINING FOR DYNAMIC MESSAGE SIGNS	\$ 9,124.10	\$ 9,124.10	\$ 6,000.00	\$ 6,000.00	\$ 10,400.44	\$ 10,400.44	\$ 9,400.00	\$ 9,400.00
600-104	1	EA	INSPECTOR TRAINING FOR FIBER OPTIC NETWORK	\$ 6,731.07	\$ 6,731.07	\$ 6,000.00	\$ 6,000.00	\$ 7,600.00	\$ 7,600.00	\$ 7,000.00	\$ 7,000.00
600-105	1	EA	INSPECTOR TRAINING FOR SYSTEM AUXILIARIES	\$ 3,739.77	\$ 3,739.77	\$ 3,500.00	\$ 3,500.00	\$ 4,200.00	\$ 4,200.00	\$ 3,900.00	\$ 3,900.00
603A-100	1	LS	CONTINUOUS OPERATION OF EXISTING ITS DEVICES	\$ 164,420.52	\$ 164,420.52	\$ 50,000.00	\$ 50,000.00	\$ 180,000.00	\$ 180,000.00	\$ 105,000.00	\$ 105,000.00
612-100	1	LS	GEDLOCATIDN OF ITS EQUIPMENT AND INFRASTRUCTURE	\$ 43,749.31	\$ 43,749.31	\$ 18,000.00	\$ 18,000.00	\$ 49,000.00	\$ 49,000.00	\$ 30,000.00	\$ 30,000.00
630-2-11	21,253	LF	CONDUIT (F & I)(UNDERGROUND)	\$ 7.04	\$ 149,621.12	\$ 6.10	\$ 129,643.30	\$ 8.02	\$ 170,449.06	\$ 7.50	\$ 159,397.50
630-2-12	9,719	LF	CONDUIT (F & I)(DIRECTIONAL BORE)	\$ 18.62	\$ 180,967.78	\$ 16.50	\$ 160,363.50	\$ 21.23	\$ 206,334.37	\$ 19.00	\$ 184,661.00
631-100	7	EA	FIBER OPTIC CABLE INVENTORY	\$ 321.13	\$ 2,247.91	\$ 320.00	\$ 2,240.00	\$ 366.22	\$ 2,563.54	\$ 330.00	\$ 2,310.00
631-101	7	EA	FIBER OPTIC SPLICE HOUSING INVENTORY	\$ 421.87	\$ 2,953.09	\$ 410.00	\$ 2,870.00	\$ 480.91	\$ 3,366.37	\$ 440.00	\$ 3,080.00
633-1-122	3,127	LF	FIBER OPTIC CABLE (F&I) (UNDERGROUND) (13-48 FIBERS)	\$ 2.09	\$ 6,535.43	\$ 8.75	\$ 27,361.25	\$ 2.39	\$ 7,473.53	\$ 2.20	\$ 6,879.40
633-1-620	752	LF	FIBER OPTIC CABLE (REMOVE) (UNDERGROUND)	\$ 0.78	\$ 586.56	\$ 0.75	\$ 564.00	\$ 0.89	\$ 669.28	\$ 0.80	\$ 601.60
633-2-31	28	LF	FIBER OPTIC CONNECTION (INSTALL) (SPLICE)	\$ 40.96	\$ 1,146.88	\$ 38.00	\$ 1,064.00	\$ 46.68	\$ 1,307.04	\$ 43.00	\$ 1,204.00
633-3-11	3	LF	FIBER OPTIC CONNECTION HARDWARE (F&I) (SPLICE ENCLOSURE)	\$ 886.95	\$ 2,660.85	\$ 800.00	\$ 2,400.00	\$ 1,011.05	\$ 3,033.15	\$ 920.00	\$ 2,760.00
633-3-15	3	LF	FIBER OPTIC CONNECTION HARDWARE (F&I) (PREDETERMINED PATCH PANEL)	\$ 1,246.04	\$ 3,738.12	\$ 1,230.00	\$ 3,690.00	\$ 1,420.34	\$ 4,261.02	\$ 1,300.00	\$ 3,900.00
633-121-2	8,681	LF	FIBER OPTIC CABLE (12 SM FIBER) (F&I)	\$ 2.53	\$ 21,962.93	\$ 2.50	\$ 21,702.50	\$ 2.88	\$ 25,001.28	\$ 2.60	\$ 22,570.60
633-121-2T	323	LF	TEMPORARY FIBER OPTIC CABLE (12 SM FIBER) (F&I)	\$ 2.69	\$ 868.87	\$ 2.60	\$ 839.80	\$ 3.07	\$ 991.61	\$ 2.80	\$ 904.40
633-121-4	81,619	LF	FIBER OPTIC CABLE (72 SM FIBER) (F&I)	\$ 2.73	\$ 222,819.87	\$ 2.70	\$ 220,371.30	\$ 3.10	\$ 253,018.90	\$ 2.80	\$ 228,533.20
633-121-4T	31,550	LF	TEMPORARY FIBER OPTIC CABLE (72 SM FIBER) (F&I)	\$ 2.99	\$ 94,334.50	\$ 3.00	\$ 94,650.00	\$ 3.40	\$ 107,270.00	\$ 3.10	\$ 97,805.00
633-121-6	64,925	LF	FIBER OPTIC CABLE (EXISTING-WITHDRAW & RELOCATE)	\$ 1.20	\$ 77,910.00	\$ 1.20	\$ 77,910.00	\$ 1.35	\$ 87,648.75	\$ 1.20	\$ 77,910.00
633-141-3T	22	EA	TEMPORARY FIBER OPTIC SPLICE ENCLOSURE	\$ 867.48	\$ 19,084.56	\$ 900.00	\$ 19,800.00	\$ 980.00	\$ 21,560.00	\$ 1,000.00	\$ 22,000.00
633-141-4	23	EA	FIBER OPTIC SPLICE ENCLOSURE (72 SPLICE) (F&I)	\$ 831.58	\$ 19,126.34	\$ 800.00	\$ 18,400.00	\$ 947.90	\$ 21,801.70	\$ 860.00	\$ 19,780.00
633-141-4T	1,200	EA	TEMPORARY FIBER OPTIC SPLICE	\$ 35.90	\$ 43,080.00	\$ 38.00	\$ 45,600.00	\$ 40.92	\$ 49,104.00	\$ 37.00	\$ 44,400.00
633-141-5	1	EA	FIBER OPTIC SPLICE ENCLOSURE (144 SPLICE) (F&I)	\$ 927.30	\$ 927.30	\$ 900.00	\$ 900.00	\$ 1,057.02	\$ 1,057.02	\$ 960.00	\$ 960.00
633-141-7	650	EA	FIBER OPTIC FUSION SPLICE	\$ 35.90	\$ 23,335.00	\$ 36.00	\$ 23,400.00	\$ 40.92	\$ 26,598.00	\$ 37.00	\$ 24,050.00
633-141-8	6	EA	EXISTING FIBER OPTIC SPLICE ENCLOSURE RE-ENTRY	\$ 478.61	\$ 2,871.66	\$ 450.00	\$ 2,700.00	\$ 545.56	\$ 3,273.36	\$ 500.00	\$ 3,000.00
635-1-11	52	EA	PULL BOX (F&I)	\$ 1,064.06	\$ 55,331.12	\$ 1,025.00	\$ 53,300.00	\$ 1,212.92	\$ 63,071.84	\$ 1,100.00	\$ 57,200.00

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
635-1-12	28	EA	SMALL FIBER OPTIC PULL BOX, 24" DIA, (F&I)	\$ 1,380.21	\$ 38,645.88	\$ 1,380.00	\$ 38,640.00	\$ 1,573.63	\$ 44,061.64	\$ 1,400.00	\$39,200.00
635-1-13	17	EA	LARGE FIBER OPTIC PULL BOX, 36" DIA, (F&I)	\$ 3,129.03	\$ 53,193.51	\$ 3,200.00	\$ 54,400.00	\$ 3,567.86	\$ 60,653.62	\$ 3,200.00	\$54,400.00
635-1-16T	20	EA	TEMPORARY LARGE FIBER OPTIC PULL BOX (F&I)	\$ 3,128.82	\$ 62,576.40	\$ 3,100.00	\$ 62,000.00	\$ 3,567.86	\$ 71,357.20	\$ 3,200.00	\$64,000.00
635-1-30	1	EA	PULL BOX (ADJUST-ALL TYPES)	\$ 896.15	\$ 896.15	\$ 850.00	\$ 850.00	\$ 1,020.00	\$ 1,020.00	\$ 930.00	\$930.00
635-2-11	219	EA	PULL & SPLICE BOX (F&I)(13" x 24")	\$ 854.11	\$ 187,050.09	\$ 1,000.00	\$ 219,000.00	\$ 960.00	\$ 210,240.00	\$ 880.00	\$192,720.00
635-2-12	12	EA	PULL & SPLICE BOX (F&I)(24" x 36")	\$ 1,424.12	\$ 17,089.44	\$ 1,450.00	\$ 17,400.00	\$ 1,600.00	\$ 19,200.00	\$ 1,500.00	\$18,000.00
636-11	33	EA	CONCRETE MANHOLE 4 X 4 X 4 (F&I)	\$ 5,328.45	\$ 175,838.85	\$ 5,300.00	\$ 174,900.00	\$ 6,000.00	\$ 198,000.00	\$ 5,500.00	\$181,500.00
636-12	2	EA	CONCRETE MANHOLE 4 X 6.5 X 6.5 (F&I)	\$ 6,279.74	\$ 12,559.48	\$ 6,200.00	\$ 12,400.00	\$ 7,158.97	\$ 14,317.94	\$ 6,500.00	\$13,000.00
636-13	2	EA	CONCRETE MANHOLE 4 X 6.5 X 6.5 (DOGHOUSE) (F&I)	\$ 6,387.50	\$ 12,775.00	\$ 6,500.00	\$ 13,000.00	\$ 7,281.98	\$ 14,563.96	\$ 6,600.00	\$13,200.00
636-60	13	EA	CONCRETE MANHOLE (REMOVE)	\$ 1,022.20	\$ 13,288.60	\$ 900.00	\$ 11,700.00	\$ 1,166.13	\$ 15,159.69	\$ 1,100.00	\$14,300.00
638-001-0111T	173	LF	TEMPORARY FIBER OPTIC CONDUIT (1-1" HDPE SDR 11) (TRENCH OR PLOW)	\$ 7.30	\$ 1,262.90	\$ 7.00	\$ 1,211.00	\$ 8.32	\$ 1,439.36	\$ 7.50	\$1,297.50
638-001-0211	2,708	LF	FO CONDUIT, 2-1" HDPE SDR 11 (TRENCH OR PLOW) (F&I)	\$ 7.44	\$ 20,147.52	\$ 7.00	\$ 18,956.00	\$ 8.48	\$ 22,963.84	\$ 7.50	\$20,310.00
638-001-0211T	10,685	LF	TEMPORARY FIBER OPTIC CONDUIT (2-1" HDPE SDR 11) (TRENCH OR PLOW)	\$ 7.35	\$ 78,534.75	\$ 7.00	\$ 74,795.00	\$ 8.37	\$ 89,433.45	\$ 7.50	\$80,137.50
638-001-0217T	1,305	LF	TEMPORARY FIBER OPTIC CONDUIT (2-1" HDPE SDR 11) (ABOVEGROUND)	\$ 1.97	\$ 2,570.85	\$ 2.00	\$ 2,610.00	\$ 2.24	\$ 2,923.20	\$ 2.00	\$2,610.00
638-001-0411	688	LF	FO CONDUIT, 4-1" HDPE SDR 11 (TRENCH OR PLOW) (F&I)	\$ 9.26	\$ 6,370.88	\$ 8.00	\$ 5,504.00	\$ 10.55	\$ 7,258.40	\$ 9.50	\$6,536.00
638-001-0911	24,674	LF	FO CONDUIT, 9-1" HDPE SDR 11 (TRENCH OR PLOW) (F&I)	\$ 10.09	\$ 248,960.66	\$ 9.50	\$ 234,403.00	\$ 11.50	\$ 283,751.00	\$ 10.00	\$246,740.00
638-0002-0211	10,282	LF	CONDUIT, 2-2" HDPE (TRENCH OR PLOW) (F&I)	\$ 9.21	\$ 94,697.22	\$ 9.00	\$ 92,538.00	\$ 10.50	\$ 107,961.00	\$ 9.50	\$97,679.00
638-0002-0213	3,535	LF	CONDUIT, 2-2" HDPE (DIRECTIONAL BORE) (F&I)	\$ 17.66	\$ 62,428.10	\$ 18.00	\$ 63,630.00	\$ 20.13	\$ 71,159.55	\$ 18.00	\$63,630.00
638-0007-0111	3,264	LF	CONDUIT (1-2" PVC)(TRENCH OR PLOW)(F&I)	\$ 7.70	\$ 25,132.80	\$ 7.50	\$ 24,480.00	\$ 8.78	\$ 28,657.92	\$ 8.00	\$26,112.00
638-141-0213T	1,385	LF	TEMP FO CONDUIT, 4" HDPE SDR 11 W/ 2-1" HDPE SDR 11 (DIR BORE)	\$ 22.96	\$ 31,799.60	\$ 21.00	\$ 29,085.00	\$ 26.17	\$ 36,245.45	\$ 24.00	\$33,240.00
638-1601-0213	1,930	LF	FO CONDUIT, 6" HDPE SDR 11 OUTER DUCT W/ 2-1" HDPE SDR 11 (DIR BORE) (F&I)	\$ 30.58	\$ 59,019.40	\$ 30.50	\$ 58,865.00	\$ 34.86	\$ 67,279.80	\$ 32.00	\$61,760.00
638-1601-0913	1,271	LF	FO CONDUIT, 6" HDPE SDR 11 OUTER DUCT W/ 9-1" HDPE SDR 11 (DIR BORE) (F&I)	\$ 33.51	\$ 42,591.21	\$ 33.00	\$ 41,943.00	\$ 38.20	\$ 48,552.20	\$ 35.00	\$44,485.00
638-2401-0411	792	LF	FO CONDUIT, 6" HDPE SDR 11 OUTER DUCT W/ 4-1" HDPE SDR 11 (TRENCH OR PLOW) (F&I)	\$ 18.29	\$ 14,485.68	\$ 16.00	\$ 12,672.00	\$ 20.85	\$ 16,513.20	\$ 19.00	\$15,048.00
638-5601-0213	109	LF	FO CONDUIT, 6" BSP OUTER DUCT W/ 2-1" HDPE SDR 11 (DIR BORE) (F&I)	\$ 74.70	\$ 8,142.30	\$ 70.00	\$ 7,630.00	\$ 85.18	\$ 9,284.62	\$ 77.00	\$8,393.00
638-5601-0413	149	LF	FO CONDUIT, 6" BSP OUTER DUCT W/ 4-1" HDPE SDR 11 (DIR BORE) (F&I)	\$ 76.15	\$ 11,346.35	\$ 73.00	\$ 10,877.00	\$ 86.94	\$ 12,954.06	\$ 79.00	\$11,771.00
638-5601-0913	167	LF	FO CONDUIT, 6" BSP OUTER DUCT W/ 9-1" HDPE SDR 11 (DIR BORE) (F&I)	\$ 78.02	\$ 13,029.34	\$ 73.00	\$ 12,191.00	\$ 88.96	\$ 14,856.32	\$ 81.00	\$13,527.00
638-1A	65	EA	TUBULAR ROUTE MARKER (FIBER)	\$ 106.68	\$ 6,934.20	\$ 100.00	\$ 6,500.00	\$ 121.62	\$ 7,905.30	\$ 110.00	\$7,150.00
638-1B	50	EA	TUBULAR ROUTE MARKER (POWER)	\$ 106.72	\$ 5,336.00	\$ 100.00	\$ 5,000.00	\$ 121.66	\$ 6,083.00	\$ 110.00	\$5,500.00
639-1-11	4	AS	ELECTRICAL POWER SERVICE ASSEMBLY (F&I) (UNDERGROUND)	\$ 4,391.64	\$ 17,566.56	\$ 4,100.00	\$ 16,400.00	\$ 5,007.04	\$ 20,028.16	\$ 4,500.00	\$18,000.00
639-1-13	1	AS	ELECTRICAL POWER SERVICE ASSEMBLY (ADJUST) (F&I)	\$ 1,295.07	\$ 1,295.07	\$ 1,000.00	\$ 1,000.00	\$ 1,477.13	\$ 1,477.13	\$ 1,300.00	\$1,300.00
639-2-1	2,907	LF	ELECTRICAL SERVICE WIRE (F&I)	\$ 2.38	\$ 6,918.66	\$ 2.20	\$ 6,395.40	\$ 2.72	\$ 7,907.04	\$ 2.50	\$7,267.50
639-2-11	17	AS	ELECTRICAL SERVICE DISCONNECT (POLE) (F&I)	\$ 1,890.02	\$ 32,130.34	\$ 1,700.00	\$ 28,900.00	\$ 2,154.87	\$ 36,632.79	\$ 2,000.00	\$34,000.00
639-2-14	17	AS	ELECTRICAL POWER TRANSFORMER (F&I)	\$ 1,784.92	\$ 30,343.64	\$ 1,500.00	\$ 25,500.00	\$ 2,035.31	\$ 34,600.27	\$ 1,800.00	\$30,600.00
639-3-06	44,607	LF	ELECTRICAL CONDUCTORS (INSULATED) (NO. 6)(F&I)	\$ 3.32	\$ 148,095.24	\$ 3.15	\$ 140,512.05	\$ 3.70	\$ 165,045.90	\$ 3.40	\$151,663.80
639-3-11	1	EA	ELECTRICAL SERVICE DISCONNECT (POLE MOUNT) (F&I)	\$ 1,007.88	\$ 1,007.88	\$ 960.00	\$ 960.00	\$ 1,149.15	\$ 1,149.15	\$ 1,000.00	\$1,000.00
639-6-1	1	EA	ELECTRICAL POWER SERVICE (TRANSFORMER) (F&I)	\$ 1,570.29	\$ 1,570.29	\$ 1,300.00	\$ 1,300.00	\$ 1,790.51	\$ 1,790.51	\$ 1,600.00	\$1,600.00
641-2-12	2	EA	PRESTRESSED CONCRETE POLE (F&I)(TYPE P-II)(SERVICE POLE)	\$ 1,609.30	\$ 3,218.60	\$ 1,550.00	\$ 3,100.00	\$ 1,834.82	\$ 3,669.64	\$ 1,700.00	\$3,400.00
641-2-60	1	EA	PRESTRESSED CONCRETE POLE (COMPLETE POLE REMOVAL)(PED/SERVICE POLE)	\$ 1,225.03	\$ 1,225.03	\$ 1,200.00	\$ 1,200.00	\$ 1,397.00	\$ 1,397.00	\$ 1,300.00	\$1,300.00
660-3-11	1	EA	VEHICAL DETECTION SYSTEM MICROWAVE (F&I)(CABINET EQUIPMENT)	\$ 456.76	\$ 456.76	\$ 425.00	\$ 425.00	\$ 520.77	\$ 520.77	\$ 500.00	\$500.00
660-3-12	1	EA	VEHICAL DETECTION SYSTEM MICROWAVE (F&I)(ABOVE GROUND EQUIPMENT)	\$ 6,546.55	\$ 6,546.55	\$ 6,300.00	\$ 6,300.00	\$ 7,461.95	\$ 7,461.95	\$ 6,800.00	\$6,800.00
663-74-144	3	EA	DCS FIELD EQUIPMENT, 4 LANES (F&I)	\$ 22,962.84	\$ 68,888.52	\$ 19,000.00	\$ 57,000.00	\$ 26,000.00	\$ 78,000.00	\$ 23,800.00	\$71,400.00
663-74-145	1	EA	DCS FIELD EQUIPMENT, 5 LANES (F&I)	\$ 22,985.69	\$ 22,985.69	\$ 21,500.00	\$ 21,500.00	\$ 26,000.00	\$ 26,000.00	\$ 23,800.00	\$23,800.00
663-74-146	1	EA	DCS FIELD EQUIPMENT, 6 LANES (F&I)	\$ 24,149.17	\$ 24,149.17	\$ 23,000.00	\$ 23,000.00	\$ 27,000.00	\$ 27,000.00	\$ 25,000.00	\$25,000.00
663-74-640	6	EA	DCS FIELD EQUIPMENT (REMOVE)	\$ 3,139.89	\$ 18,839.34	\$ 3,000.00	\$ 18,000.00	\$ 3,500.00	\$ 21,000.00	\$ 3,300.00	\$19,800.00
663-74-SP	5	EA	DCS FIELD EQUIPMENT, SPARE PARTS KIT (FURNISH ONLY)	\$ 17,390.41	\$ 86,952.05	\$ 18,000.00	\$ 90,000.00	\$ 19,821.54	\$ 99,107.70	\$ 18,000.00	\$90,000.00
664-1-40	5	EA	TMS, POLE MOUNTED (F&I)	\$ 13,754.12	\$ 68,770.60	\$ 11,000.00	\$ 55,000.00	\$ 15,677.98	\$ 78,389.90	\$ 14,200.00	\$71,000.00
664-1-SP	5	EA	TRAFFIC MONITORING STATION, SPARE PARTS KIT (FURNISH ONLY)	\$ 6,018.87	\$ 30,094.35	\$ 5,600.00	\$ 28,000.00	\$ 6,860.29	\$ 34,301.45	\$ 6,200.00	\$31,000.00
664-2-43	1	EA	TMS, 40' POLE (F&I)	\$ 25,588.88	\$ 25,588.88	\$ 23,000.00	\$ 23,000.00	\$ 29,039.58	\$ 29,039.58	\$ 26,400.00	\$26,400.00
664-4-146	1	EA	TMS, POLE REMOVAL DEEP	\$ 5,243.18	\$ 5,243.18	\$ 5,000.00	\$ 5,000.00	\$ 5,978.62	\$ 5,978.62	\$ 5,400.00	\$5,400.00
664-4-147	11	EA	TMS, ASSEMBLY (ADJUST)	\$ 762.56	\$ 8,388.16	\$ 700.00	\$ 7,700.00	\$ 869.78	\$ 9,567.58	\$ 800.00	\$8,800.00

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
668-12	15	EA	ITS DEVICE CABINET (BASE MOUNTED) (HEAT SHIELD) (F&I)	\$ 7,704.64	\$ 115,569.60	\$ 7,100.00	\$ 106,500.00	\$ 8,700.00	\$ 130,500.00	\$ 8,000.00	\$ 120,000.00
668-40	1	EA	ITS DEVICE CABINET (RELOCATE-ALL TYPES)	\$ 2,382.18	\$ 2,382.18	\$ 2,100.00	\$ 2,100.00	\$ 2,716.38	\$ 2,716.38	\$ 2,500.00	\$ 2,500.00
668-60	11	EA	ITS DEVICE CABINET (REMOVE-ALL TYPES)	\$ 412.70	\$ 4,539.70	\$ 401.00	\$ 4,411.00	\$ 470.63	\$ 5,176.93	\$ 430.00	\$ 4,730.00
676-2-122	1	EA	ITS CABINET (F&I)(POLE MOUNT W/SUNSHIELD)(336S)(24"X46"X22")	\$ 5,592.81	\$ 5,592.81	\$ 5,500.00	\$ 5,500.00	\$ 6,375.52	\$ 6,375.52	\$ 5,800.00	\$ 5,800.00
683-101	11	EA	GIGABIT ETHERNET FIELD SWITCH (F&I)	\$ 4,418.74	\$ 48,606.14	\$ 4,000.00	\$ 44,000.00	\$ 5,000.00	\$ 55,000.00	\$ 4,600.00	\$ 50,600.00
683-102	2	EA	HARDENED TERMINAL SERVER (F&I)	\$ 1,131.82	\$ 2,263.64	\$ 1,000.00	\$ 2,000.00	\$ 1,290.35	\$ 2,580.70	\$ 1,200.00	\$ 2,400.00
683-104	25	EA	FIBER OPTIC PATCH PANEL, 12 PORT (F&I)	\$ 1,435.82	\$ 35,895.50	\$ 1,325.00	\$ 33,125.00	\$ 1,600.00	\$ 40,000.00	\$ 1,500.00	\$ 37,500.00
683-105	1	EA	FIBER OPTIC PATCH PANEL, 72 PORT (F&I)	\$ 6,580.85	\$ 6,580.85	\$ 4,600.00	\$ 4,600.00	\$ 7,500.79	\$ 7,500.79	\$ 6,800.00	\$ 6,800.00
683-106	66	EA	CUT-TO-LENGTH FIBER OPTIC JUMPER (F&I)	\$ 41.88	\$ 2,764.08	\$ 38.00	\$ 2,508.00	\$ 47.73	\$ 3,150.18	\$ 50.00	\$ 3,300.00
683-201	11	EA	UNINTERRUPTIBLE POWER SUPPLY (F&I)	\$ 2,000.61	\$ 22,006.71	\$ 1,600.00	\$ 17,600.00	\$ 2,280.60	\$ 25,086.60	\$ 2,100.00	\$ 23,100.00
683-202	11	EA	REMOTE POWER MANAGER/ENVIRONMENTAL SENSOR (F&I)	\$ 1,126.46	\$ 12,391.06	\$ 975.00	\$ 10,725.00	\$ 1,265.59	\$ 13,921.49	\$ 1,100.00	\$ 12,100.00
684-1-1	1	EA	MANAGED FIELD ETHERNET SWITCH (F&I)	\$ 2,119.19	\$ 2,119.19	\$ 1,800.00	\$ 1,800.00	\$ 2,415.80	\$ 2,415.80	\$ 2,200.00	\$ 2,200.00
684-2-1	1	EA	DEVICE SERVER (F&I)	\$ 1,197.86	\$ 1,197.86	\$ 1,100.00	\$ 1,100.00	\$ 1,365.73	\$ 1,365.73	\$ 1,200.00	\$ 1,200.00
685-1-12	1	EA	UNINTERRUPTIBLE POWER SUPPLY (F&I) (ONLINE/DOUBLE CONVERSION)	\$ 5,381.85	\$ 5,381.85	\$ 5,100.00	\$ 5,100.00	\$ 6,134.50	\$ 6,134.50	\$ 5,600.00	\$ 5,600.00
686-101	3	EA	CCTV FIELD ASSEMBLY, (F&I)	\$ 5,209.40	\$ 15,628.20	\$ 5,500.00	\$ 16,500.00	\$ 5,900.00	\$ 17,700.00	\$ 5,400.00	\$ 16,200.00
686-104	3	EA	CCTV FIELD ASSEMBLY (REMOVE)	\$ 254.35	\$ 763.05	\$ 225.00	\$ 675.00	\$ 290.06	\$ 870.18	\$ 260.00	\$ 780.00
686-1-SP	2	EA	CCTV SPARE PARTS KIT (FURNISH ONLY)	\$ 3,636.33	\$ 7,272.66	\$ 3,000.00	\$ 6,000.00	\$ 4,100.00	\$ 8,200.00	\$ 3,800.00	\$ 7,600.00
686-203	2	EA	CAMERA LOWERING SYSTEM (50' POLE I (F&I)	\$ 34,455.97	\$ 68,911.94	\$ 31,000.00	\$ 62,000.00	\$ 39,000.00	\$ 78,000.00	\$ 35,700.00	\$ 71,400.00
686-308	2	EA	CAMERA LOWERING SYSTEM POLE REMOVAL DEEP	\$ 4,369.83	\$ 8,739.66	\$ 3,800.00	\$ 7,600.00	\$ 4,982.36	\$ 9,964.72	\$ 4,500.00	\$ 9,000.00
700-1-11	4	AS	SINGLE POST SIGN (F&I) (UP TO 12 SF)	\$ 439.55	\$ 1,758.20	\$ 350.00	\$ 1,400.00	\$ 501.04	\$ 2,004.16	\$ 460.00	\$ 1,840.00
700-1-12	5	AS	SINGLE POST SIGN (F&I) (12-20 SF)	\$ 2,105.09	\$ 10,525.45	\$ 2,000.00	\$ 10,000.00	\$ 2,399.59	\$ 11,997.95	\$ 2,200.00	\$ 11,000.00
700-1-13	2	AS	SINGLE POST SIGN (F&I) (21-30 SF)	\$ 1,993.66	\$ 3,987.32	\$ 1,800.00	\$ 3,600.00	\$ 2,272.57	\$ 4,545.14	\$ 2,100.00	\$ 4,200.00
700-1-22	1	AS	SINGLE POST SIGN (F&I) (BARRIER MOUNT INDEX 11871)(12-20 SF)	\$ 1,132.84	\$ 1,132.84	\$ 1,000.00	\$ 1,000.00	\$ 1,291.32	\$ 1,291.32	\$ 1,200.00	\$ 1,200.00
700-1-32	2	AS	SINGLE POST SIGN (F&I)(WALL MOUNT)(12-20 SF)	\$ 3,537.50	\$ 7,075.00	\$ 3,500.00	\$ 7,000.00	\$ 4,032.40	\$ 8,064.80	\$ 3,700.00	\$ 7,400.00
700-1-50	25	AS	SINGLE POST SIGN (RELOCATE)	\$ 397.50	\$ 9,937.50	\$ 400.00	\$ 10,000.00	\$ 453.12	\$ 11,328.00	\$ 400.00	\$ 10,000.00
700-1-60	17	AS	SINGLE POST SIGN (REMOVE)	\$ 84.44	\$ 1,435.48	\$ 85.00	\$ 1,445.00	\$ 96.25	\$ 1,636.25	\$ 90.00	\$ 1,530.00
700-2-13	1	AS	MULTI-POST SIGN (21-30 SF)	\$ 3,675.32	\$ 3,675.32	\$ 3,500.00	\$ 3,500.00	\$ 4,189.50	\$ 4,189.50	\$ 4,000.00	\$ 4,000.00
700-2-14	1	AS	MULTI-POST SIGN (31-50 SF)	\$ 4,777.54	\$ 4,777.54	\$ 4,000.00	\$ 4,000.00	\$ 5,445.91	\$ 5,445.91	\$ 5,000.00	\$ 5,000.00
700-2-15	2	AS	MULTI-POST SIGN (51-100 SF)	\$ 7,910.83	\$ 15,821.66	\$ 4,000.00	\$ 8,000.00	\$ 9,000.00	\$ 18,000.00	\$ 8,000.00	\$ 16,000.00
700-2-16	1	AS	MULTI-POST SIGN (101-200 SF)	\$ 10,491.39	\$ 10,491.39	\$ 11,000.00	\$ 11,000.00	\$ 11,959.05	\$ 11,959.05	\$ 11,000.00	\$ 11,000.00
700-2-50	2	AS	MULTI-POST SIGN (RELOCATE)	\$ 2,041.57	\$ 4,083.14	\$ 1,900.00	\$ 3,800.00	\$ 2,327.21	\$ 4,654.42	\$ 2,000.00	\$ 4,000.00
700-2-60	5	AS	MULTI-POST SIGN (REMOVE)	\$ 572.00	\$ 2,860.00	\$ 570.00	\$ 2,850.00	\$ 652.02	\$ 3,260.10	\$ 600.00	\$ 3,000.00
700-3-101	21	AS	SIGN PANEL (F&I) (GROUND MOUNT)(UP TO 12 SF)	\$ 192.93	\$ 4,051.53	\$ 135.00	\$ 2,835.00	\$ 219.92	\$ 4,618.32	\$ 200.00	\$ 4,200.00
700-3-103	1	AS	SIGN PANEL (F&I) (GROUND MOUNT)(21-30 SF)	\$ 497.45	\$ 497.45	\$ 400.00	\$ 400.00	\$ 567.03	\$ 567.03	\$ 500.00	\$ 500.00
700-3-201	2	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(UP TO 12 SF)	\$ 801.39	\$ 1,602.78	\$ 313.00	\$ 626.00	\$ 913.50	\$ 1,827.00	\$ 800.00	\$ 1,600.00
700-3-202	10	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(12-20 SF)	\$ 490.40	\$ 4,904.00	\$ 313.00	\$ 3,130.00	\$ 559.01	\$ 5,590.10	\$ 500.00	\$ 5,000.00
700-3-203	2	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(21-30 SF)	\$ 987.46	\$ 1,974.92	\$ 900.00	\$ 1,800.00	\$ 1,125.61	\$ 2,251.22	\$ 1,000.00	\$ 2,000.00
700-3-205	5	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(51-100 SF)	\$ 2,513.12	\$ 12,565.60	\$ 1,000.00	\$ 5,000.00	\$ 2,850.00	\$ 14,250.00	\$ 2,600.00	\$ 13,000.00
700-3-205A	6	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(51-100 SF)(CHANGEABLE MESSAGE)	\$ 4,786.15	\$ 28,716.90	\$ 4,000.00	\$ 24,000.00	\$ 5,400.00	\$ 32,400.00	\$ 5,000.00	\$ 30,000.00
700-3-226	6	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(101 - 200 SF) W LIGHTING	\$ 7,997.06	\$ 47,982.36	\$ 8,500.00	\$ 51,000.00	\$ 9,115.75	\$ 54,694.50	\$ 8,300.00	\$ 49,800.00
700-3-227	8	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(201-301 SF) W LIGHTING	\$ 12,161.46	\$ 97,291.68	\$ 11,500.00	\$ 92,000.00	\$ 13,500.00	\$ 108,000.00	\$ 12,600.00	\$ 100,800.00
700-3-228	3	AS	SIGN PANEL (F&I) (OVERHEAD MOUNT)(301-400 SF) W LIGHTING	\$ 16,651.88	\$ 49,955.64	\$ 12,000.00	\$ 36,000.00	\$ 18,600.00	\$ 55,800.00	\$ 17,200.00	\$ 51,600.00
700-3-401	1	AS	SIGN PANEL (INSTALL) (UP TO 12 SF)	\$ 446.34	\$ 446.34	\$ 400.00	\$ 400.00	\$ 508.80	\$ 508.80	\$ 500.00	\$ 500.00
700-3-404	1	AS	SIGN PANEL (INSTALL) (31-50 SF)	\$ 3,288.88	\$ 3,288.88	\$ 3,000.00	\$ 3,000.00	\$ 3,749.03	\$ 3,749.03	\$ 3,400.00	\$ 3,400.00
700-3-503	7	AS	SIGN PANEL (RELOCATE) (21-30 SF)	\$ 817.28	\$ 5,720.96	\$ 625.00	\$ 4,375.00	\$ 931.65	\$ 6,521.55	\$ 900.00	\$ 6,300.00
700-3-504	2	AS	SIGN PANEL (RELOCATE) (31-50 SF)	\$ 1,185.49	\$ 2,370.98	\$ 1,100.00	\$ 2,200.00	\$ 1,351.47	\$ 2,702.94	\$ 1,200.00	\$ 2,400.00
700-3-526	11	AS	SIGN PANEL (RELOCATE) (101-200 SF) W LIGHTING	\$ 6,791.77	\$ 74,709.47	\$ 7,000.00	\$ 77,000.00	\$ 7,700.00	\$ 84,700.00	\$ 7,000.00	\$ 77,000.00
700-3-601	23	AS	SIGN PANEL (REMOVE) (UP TO 12 SF)	\$ 151.08	\$ 3,474.84	\$ 80.00	\$ 1,840.00	\$ 172.22	\$ 3,961.06	\$ 200.00	\$ 4,600.00
700-3-602	4	AS	SIGN PANEL (REMOVE) (12-20 SF)	\$ 172.41	\$ 689.64	\$ 47.00	\$ 188.00	\$ 196.54	\$ 786.16	\$ 200.00	\$ 800.00
700-3-603	9	AS	SIGN PANEL (REMOVE) (21-30 SF)	\$ 231.18	\$ 2,080.62	\$ 98.00	\$ 882.00	\$ 263.53	\$ 2,371.77	\$ 200.00	\$ 1,800.00

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
700-3-605	4	AS	SIGN PANEL (REMOVE) (51-100 SF)	\$ 559.53	\$ 2,238.12	\$ 220.00	\$ 880.00	\$ 637.82	\$ 2,551.28	\$ 600.00	\$ 2,400.00
700-3-606	12	AS	SIGN PANEL (REMOVE) (101-200 SF)	\$ 717.38	\$ 8,608.56	\$ 325.00	\$ 3,900.00	\$ 817.75	\$ 9,813.00	\$ 700.00	\$ 8,400.00
700-3-607	6	AS	SIGN PANEL (REMOVE) (201-300 SF)	\$ 1,146.71	\$ 6,880.26	\$ 700.00	\$ 4,200.00	\$ 1,307.15	\$ 7,842.90	\$ 1,200.00	\$ 7,200.00
700-4-111	2	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (CANTILEVER) (UP TO 20 FT)	\$ 52,605.41	\$ 105,210.82	\$ 50,000.00	\$ 100,000.00	\$ 59,000.00	\$ 118,000.00	\$ 53,900.00	\$ 107,800.00
700-4-112	2	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (CANTILEVER) (21-30 FT)	\$ 49,443.25	\$ 98,886.50	\$ 44,000.00	\$ 88,000.00	\$ 56,000.00	\$ 112,000.00	\$ 51,200.00	\$ 102,400.00
700-4-113	4	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (CANTILEVER) (31-40 FT)	\$ 70,671.87	\$ 282,687.48	\$ 70,000.00	\$ 280,000.00	\$ 80,000.00	\$ 320,000.00	\$ 73,200.00	\$ 292,800.00
700-4-115A	2	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (CANTILEVER) (51-60 FT)	\$ 105,126.72	\$ 210,253.44	\$ 87,000.00	\$ 174,000.00	\$ 119,000.00	\$ 238,000.00	\$ 108,900.00	\$ 217,800.00
700-4-115B	1	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (CANTILEVER) (61-70 FT)	\$ 120,300.35	\$ 120,300.35	\$ 104,000.00	\$ 104,000.00	\$ 137,000.00	\$ 137,000.00	\$ 124,600.00	\$ 124,600.00
700-4-125	4	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (SPAN) (51-100 FT)	\$ 163,322.91	\$ 653,291.64	\$ 145,000.00	\$ 580,000.00	\$ 185,000.00	\$ 740,000.00	\$ 163,600.00	\$ 654,400.00
700-4-127	1	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (SPAN) (151-200 FT)	\$ 251,207.07	\$ 251,207.07	\$ 225,000.00	\$ 225,000.00	\$ 280,000.00	\$ 280,000.00	\$ 256,400.00	\$ 256,400.00
700-4-128	4	AS	OVERHEAD STATIC SIGN STRUCTURE (F & I) (SPAN) (201 FT AND GREATER)	\$ 387,843.93	\$ 1,551,375.72	\$ 357,000.00	\$ 1,428,000.00	\$ 440,000.00	\$ 1,760,000.00	\$ 376,700.00	\$ 1,506,800.00
700-4-515	1	AS	OVERHEAD STATIC SIGN STRUCTURE (RELOCATE) (CANTILEVER) (50+ FT)	\$ 37,242.99	\$ 37,242.99	\$ 35,000.00	\$ 35,000.00	\$ 42,500.00	\$ 42,500.00	\$ 38,600.00	\$ 38,600.00
700-4-610	10	AS	OVERHEAD STATIC SIGN STRUCTURE (REMOVE) (CANTILEVER)	\$ 4,478.65	\$ 44,786.50	\$ 4,000.00	\$ 40,000.00	\$ 5,105.32	\$ 51,053.20	\$ 4,600.00	\$ 46,000.00
700-4-620	6	AS	OVERHEAD STATIC SIGN STRUCTURE (REMOVE) (SPAN)	\$ 8,269.42	\$ 49,616.52	\$ 8,000.00	\$ 48,000.00	\$ 9,426.53	\$ 56,559.18	\$ 8,600.00	\$ 51,600.00
700-4-640	2	AS	OVERHEAD STATIC SIGN STRUCTURE (REMOVE) (BRIDGE MOUNT)	\$ 4,420.23	\$ 8,840.46	\$ 4,500.00	\$ 9,000.00	\$ 5,038.70	\$ 10,077.40	\$ 4,600.00	\$ 9,200.00
705-10-1	6	EA	OBJECT MARKER, TYPE I	\$ 256.25	\$ 1,537.50	\$ 180.00	\$ 1,080.00	\$ 292.10	\$ 1,752.60	\$ 200.00	\$ 1,200.00
705-11-1	86	EA	DELINEATOR (FLEXIBLE TUBULAR)	\$ 65.81	\$ 5,659.66	\$ 60.00	\$ 5,160.00	\$ 75.02	\$ 6,451.72	\$ 67.00	\$ 5,762.00
706-3	4,364	EA	RETRO-REFLECTIVE PAVEMENT MARKER	\$ 3.40	\$ 14,837.60	\$ 2.50	\$ 10,910.00	\$ 3.07	\$ 13,397.48	\$ 3.00	\$ 13,092.00
711-11-103	0.513	NM	THERMOPLASTIC (STD.) (WHITE) (SOLID) (12") (FOR INTERCHANGE MARKINGS)	\$ 13,122.81	\$ 6,732.00	\$ 17,000.00	\$ 8,721.00	\$ 19,556.47	\$ 10,032.47	\$ 18,500.00	\$ 9,490.50
711-11-124	203	LF	THERMOPLASTIC (STD.) (WHITE) (SOLID) (18")	\$ 3.80	\$ 771.40	\$ 5.50	\$ 1,116.50	\$ 6.57	\$ 1,333.71	\$ 6.00	\$ 1,218.00
711-11-160	43	EA	THERMOPLASTIC (STD.) (WHITE) (MESSAGE)	\$ 185.00	\$ 7,955.00	\$ 325.00	\$ 13,975.00	\$ 383.52	\$ 16,491.36	\$ 360.00	\$ 15,480.00
711-11-170	102	EA	THERMOPLASTIC (STD.) (WHITE) (ARROWS)	\$ 100.00	\$ 10,200.00	\$ 110.00	\$ 11,220.00	\$ 131.49	\$ 13,411.98	\$ 120.00	\$ 12,240.00
711-11-224	460	LF	THERMOPLASTIC (STD.) (YELLOW) (SOLID) (18")	\$ 3.80	\$ 1,748.00	\$ 6.50	\$ 2,990.00	\$ 6.57	\$ 3,022.20	\$ 6.00	\$ 2,760.00
711-14-160	3	EA	THERMOPLASTIC (PREFORMED) (WHITE) (MESSAGE)	\$ 250.00	\$ 750.00	\$ 660.00	\$ 1,980.00	\$ 712.26	\$ 2,136.78	\$ 670.00	\$ 2,010.00
711-16-101	1.101	GM	THERMOPLASTIC (STD.-OTHER SURFACES) (WHITE) (SOLID) (6")	\$ 4,995.46	\$ 5,500.00	\$ 6,300.00	\$ 6,936.30	\$ 7,225.59	\$ 7,955.37	\$ 6,800.00	\$ 7,486.80
711-16-102	0.142	GM	THERMOPLASTIC (STD.-OTHER SURFACES) (WHITE) (SOLID) (8")	\$ 8,380.28	\$ 1,190.00	\$ 9,100.00	\$ 1,292.20	\$ 10,284.93	\$ 1,460.46	\$ 9,700.00	\$ 1,377.40
711-16-131	1.658	GM	THERMOPLASTIC (STD.-OTHER SURFACES) (WHITE) (SKIP) (6")	\$ 1,451.75	\$ 2,407.00	\$ 2,100.00	\$ 3,481.80	\$ 2,355.47	\$ 3,905.37	\$ 2,200.00	\$ 3,647.60
711-16-133	0.023	GM	THERMOPLASTIC (STD.-OTHER SURFACES) (WHITE) (SKIP) (12")	\$ 2,347.83	\$ 54.00	\$ 3,600.00	\$ 82.80	\$ 4,150.43	\$ 95.46	\$ 4,000.00	\$ 92.00
711-16-201	1.102	GM	THERMOPLASTIC (STD.-OTHER SURFACES) (YELLOW) (SOLID) (6")	\$ 4,990.93	\$ 5,500.00	\$ 6,500.00	\$ 7,163.00	\$ 7,219.04	\$ 7,955.38	\$ 6,800.00	\$ 7,493.60
711-17	172	SF	THERMOPLASTIC (REMOVE EXIST. THERMO PAVT MARKINGS: NON-CONFLICTING ONLY)	\$ 3.50	\$ 602.00	\$ 12.50	\$ 2,150.00	\$ 13.15	\$ 2,261.80	\$ 12.00	\$ 2,064.00
713-102-112	1.513	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (WHITE) (SOLID) (8")	\$ 27,445.47	\$ 41,525.00	\$ 25,000.00	\$ 37,825.00	\$ 29,926.64	\$ 45,279.01	\$ 28,300.00	\$ 42,817.90
713-102-114	0.380	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (WHITE) (SOLID) (12")	\$ 39,600.00	\$ 15,048.00	\$ 38,000.00	\$ 14,440.00	\$ 44,976.42	\$ 17,091.04	\$ 43,000.00	\$ 16,340.00
713-102-125	3.885	LF	PAVEMENT MARKING - PREFORMED TAPE (HP) (WHITE) (SOLID) (18")	\$ 11.00	\$ 42,735.00	\$ 11.00	\$ 42,735.00	\$ 12.82	\$ 49,805.70	\$ 12.00	\$ 46,620.00
713-102-134	2.548	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (WHITE) (SKIP 3'-12") (12")	\$ 13,010.20	\$ 33,149.99	\$ 11,000.00	\$ 28,028.00	\$ 12,850.86	\$ 32,743.99	\$ 12,100.00	\$ 30,830.80
713-102-211	6.926	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (YELLOW) (SOLID) (6")	\$ 19,811.44	\$ 137,214.03	\$ 18,000.00	\$ 124,668.00	\$ 22,465.99	\$ 155,599.45	\$ 21,200.00	\$ 146,831.20
713-102-334	0.068	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (YELLOW) (SOLID) (8")	\$ 28,308.82	\$ 1,925.00	\$ 22,000.00	\$ 1,496.00	\$ 26,801.62	\$ 1,822.51	\$ 25,300.00	\$ 1,720.40
713-102-513	7.062	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (CONTRAST) (SOLID) (9")	\$ 28,791.84	\$ 203,327.97	\$ 29,000.00	\$ 204,798.00	\$ 34,507.39	\$ 243,691.19	\$ 32,600.00	\$ 230,221.20
713-102-533	12.723	GM	PAVEMENT MARKING - PREFORMED TAPE (HP) (CONTRAST) (SKIP 10'-30') (9")	\$ 8,398.02	\$ 106,848.01	\$ 8,200.00	\$ 104,328.60	\$ 9,311.96	\$ 118,476.07	\$ 8,800.00	\$ 111,962.40
715-1-12	100,669	LF	LIGHTING - CONDUCTORS (FURNISH & INSTALL) (NO. 8 TO NO. 6)	\$ 1.11	\$ 111,742.59	\$ 1.14	\$ 114,762.66	\$ 1.27	\$ 127,849.63	\$ 1.15	\$ 115,769.35
715-1-13	9,841	LF	LIGHTING - CONDUCTORS (FURNISH & INSTALL) (NO. 4 TO NO. 2)	\$ 2.11	\$ 20,764.51	\$ 1.25	\$ 12,301.25	\$ 2.40	\$ 23,618.40	\$ 2.20	\$ 21,650.20
715-1-14	10,530	LF	LIGHTING - CONDUCTORS (FURNISH & INSTALL) (NO. 1 TO NO. 0)	\$ 3.14	\$ 33,064.20	\$ 1.50	\$ 15,795.00	\$ 3.57	\$ 37,592.10	\$ 3.30	\$ 34,749.00
715-1-60	6,328	LF	LIGHTING - CONDUCTORS (REMOVE AND DISPOSE) (CONTRACTOR OWNS)	\$ 0.51	\$ 3,227.28	\$ 0.45	\$ 2,847.60	\$ 0.58	\$ 3,670.24	\$ 0.55	\$ 3,480.40
715-4-14	126	EA	LIGHT POLE COMPLETE (FURNISH & INSTALL) STD. POLE, STD. FDN. (130 MPH) (45')	\$ 5,578.40	\$ 702,878.40	\$ 2,150.00	\$ 270,900.00	\$ 6,300.00	\$ 793,800.00	\$ 5,800.00	\$ 730,800.00
715-4-15	23	EA	LIGHT POLE COMPLETE (FURNISH & INSTALL) STD. POLE, STD. FDN. (130 MPH) (50')	\$ 5,819.53	\$ 133,849.19	\$ 5,819.53	\$ 133,849.19	\$ 6,600.00	\$ 151,800.00	\$ 6,000.00	\$ 138,000.00
715-4-70	143	EA	LIGHT POLE COMPLETE (REMOVE POLE AND FOUNDATION)	\$ 437.50	\$ 62,562.50	\$ 437.50	\$ 62,562.50	\$ 498.73	\$ 71,318.39	\$ 450.00	\$ 64,350.00
715-5-21	313	EA	LUMINAIRE & BRACKET ARM (REPLACE LUMINAIRE AND ARM ON EXISTING POLE)	\$ 766.72	\$ 239,983.36	\$ 766.72	\$ 239,983.36	\$ 873.00	\$ 273,249.00	\$ 790.00	\$ 247,270.00
715-7-11	3	EA	LOAD CENTER (FURNISH & INSTALL) (SECONDARY VOLTAGE)	\$ 15,770.53	\$ 47,311.59	\$ 15,770.53	\$ 47,311.59	\$ 17,976.66	\$ 53,929.98	\$ 16,300.00	\$ 48,900.00
715-7-21	5	EA	LOAD CENTER (REWORK) (SECONDARY VOLTAGE)	\$ 3,194.15	\$ 15,970.75	\$ 3,194.15	\$ 15,970.75	\$ 3,641.00	\$ 18,205.00	\$ 3,300.00	\$ 16,500.00
715-7-41	3	EA	LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	\$ 767.05	\$ 2,301.15	\$ 767.05	\$ 2,301.15	\$ 874.36	\$ 2,623.08	\$ 790.00	\$ 2,370.00
715-11-226	18	EA	LUMINAIRE (F&I REPLACE EX. LUMINAIRE ON EX. POLE/ARM UNDERDECK)(PENDANT HUN	\$ 1,889.18	\$ 34,005.24	\$ 1,889.18	\$ 34,005.24	\$ 2,153.47	\$ 38,762.46	\$ 2,000.00	\$ 36,000.00

BID TAB
CFX PROJECT NO. 417-134; CONTRACT NO. 001398
S.R. 417 WIDENING FROM E-4 CANAL TO Sr 426(ALOMA AVE)

ITEM NO.	QUANTITY	UNIT	DESCRIPTION	HUBBARD CONSTRUCTION		THE LANE CONSTRUCTION		SOUTHLAND CONSTRUCTION		SEMA CONSTRUCTION	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
715-11-237	56	EA	LUMINAIRE (F&I REPLACE EX. LUMINAIRE ON EXISTING POLE/ARM SIGN)(SIGN MOUNT)	\$ 3,511.93	\$ 196,668.08	\$ 3,511.93	\$ 196,668.08	\$ 4,000.00	\$ 224,000.00	\$ 3,800.00	\$212,800.00
715-11-500	62	EA	LUMINAIRE (REMOVE)	\$ 133.73	\$ 8,291.26	\$ 133.73	\$ 8,291.26	\$ 152.45	\$ 9,451.90	\$ 140.00	\$8,680.00
715-500-1	137	EA	LIGHT POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	\$ 1,362.48	\$ 186,659.76	\$ 1,362.48	\$ 186,659.76	\$ 1,550.00	\$ 212,350.00	\$ 1,400.00	\$191,800.00
715-500-3	32	EA	LIGHT POLE CABLE DISTRIBUTION SYSTEM (WALL MOUNTED)	\$ 302.95	\$ 9,694.40	\$ 302.95	\$ 9,694.40	\$ 345.34	\$ 11,050.88	\$ 310.00	\$9,920.00
715-512-145	4	EA	LIGHT POLE COMPLETE SPECIAL DESIGN (F & I) DB ARM SHOULDER MOUNT (AL) (45')	\$ 7,862.76	\$ 31,451.04	\$ 7,862.76	\$ 31,451.04	\$ 8,962.66	\$ 35,850.64	\$ 8,100.00	\$32,400.00
715-513-145	17	EA	LIGHT POLE COMPLETE SPECIAL DESIGN (F & I) SINGLE ARM WALL MOUNT (AL) (45')	\$ 5,375.59	\$ 91,385.03	\$ 5,375.59	\$ 91,385.03	\$ 6,127.60	\$ 104,169.20	\$ 5,600.00	\$95,200.00
729-11	2	EA	FULL COLOR DMS (LED) (3 LINE) (WALK-IN) (F&I)	\$ 114,619.68	\$ 229,239.36	\$ 114,619.68	\$ 229,239.36	\$ 130,000.00	\$ 260,000.00	\$ 118,700.00	\$237,400.00
729-11SP	2	EA	FULL COLOR DMS (LED) (3 LINE) (WALK-IN) (SPARE PARTS KIT)	\$ 5,969.54	\$ 11,939.08	\$ 5,969.54	\$ 11,939.08	\$ 6,804.56	\$ 13,609.12	\$ 6,200.00	\$12,400.00
731-11	4	EA	FULL COLOR ADMS (LED) (2 LINE) (FRONT ACCESS) (F&I)	\$ 40,383.41	\$ 161,533.64	\$ 40,383.41	\$ 161,533.64	\$ 46,000.00	\$ 184,000.00	\$ 41,800.00	\$167,200.00
731-11SP	4	EA	FULL COLOR ADMS (LED) (2 LINE) (FRONT ACCESS) (SPARE PARTS KIT)	\$ 5,946.15	\$ 23,784.60	\$ 5,946.15	\$ 23,784.60	\$ 6,777.90	\$ 27,111.60	\$ 6,200.00	\$24,800.00
733-12	4	EA	FULL COLOR DMS (LED) (2 LINE) (FRONT ACCESS) (INSTALL ONLY)	\$ 7,135.66	\$ 28,542.64	\$ 7,135.66	\$ 28,542.64	\$ 8,134.13	\$ 32,536.52	\$ 7,400.00	\$29,600.00
735-88-10A	2	EA	MAINLINE TOLL PLAZA ISLAND REMOVAL	\$ 30,405.47	\$ 60,810.94	\$ 21,067.59	\$ 42,135.18	\$ 64,655.90	\$ 129,311.80	\$ 25,000.00	\$50,000.00
735-88-10B	2	EA	MAINLINE TOLL PLAZA CANOPY MODIFICATIONS	\$ 301,758.74	\$ 603,517.48	\$ 14,751.20	\$ 29,502.40	\$ 222,000.00	\$ 444,000.00	\$ 200,000.00	\$400,000.00
1050-11-221	750	LF	UTILITY PIPE(F & I)(0-1.9")	\$ 8.00	\$ 6,000.00	\$ 14.55	\$ 10,912.50	\$ 7.12	\$ 5,340.00	\$ 10.00	\$7,500.00
4210-13T	4	EA	TEMPORARY DOGHOUSE FIBER OPTIC MANHOLE (4'X6.5'X6 5") (F&I)	\$ 7,096.69	\$ 28,386.76	\$ 7,096.69	\$ 28,386.76	\$ 8,089.48	\$ 32,357.92	\$ 7,300.00	\$29,200.00
999-1	N/A	N/A	ALLOWANCE FOR DISPUTES REVIEW BOARD	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$30,000.00
999-2	N/A	N/A	WORK ORDER ALLOWANCE	\$ 300,000.00	\$ 300,000.00	\$ 300,000.00	\$ 300,000.00	\$ 300,000.00	\$ 300,000.00	\$ 300,000.00	\$300,000.00
TOTAL BID					\$44,810,996.17		\$ 45,138,059.26		\$ 46,289,999.99		\$47,100,000.00