

**CFX 599-526C  
BID TAB**

SYSTEMWIDE WRONG WAY DETECTION									
QUANTITY	UNIT	ITEM NO.	PAY ITEM DESCRIPTION	SICE		UNITED SIGNS		THE NEW FL ELECTRIC	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	LS	101 - 1	MOBILIZATION	\$ 348,758.84	\$ 348,758.84	\$316,846.00	\$316,846.00	\$ 157,015.81	\$ 157,015.81
1	LS	102 - 1	MAINTENANCE OF TRAFFIC	\$ 127,886.36	\$ 127,886.36	\$216,353.00	\$216,353.00	\$ 294,947.62	\$ 294,947.62
1	EA	600-104	TRAINING FOR FIBER OPTIC NETWORK	\$ 9,715.91	\$ 9,715.91	\$10,184.00	\$10,184.00	\$ 10,641.52	\$ 10,641.52
1	LS	603A-100	CONTINUOUS OPERATION OF EXISTING ITS DEVICES	\$ 10,738.64	\$ 10,738.64	\$41,335.00	\$41,335.00	\$ 27,070.53	\$ 27,070.53
1	LS	612-100	GEOLOCATION OF ITS EQUIPMENT AND INFRASTRUCTURE	\$ 10,909.09	\$ 10,909.09	\$16,438.00	\$16,438.00	\$ 12,135.07	\$ 12,135.07
24689	LF	633-121-2	FIBER OPTIC CABLE (12 SM FIBER) (F&I)	\$ 2.10	\$ 51,846.90	\$2.26	\$55,797.14	\$ 2.30	\$ 56,784.70
985	LF	633-121-7	FIBER OPTIC CABLE (EXISTING-REMOVE)	\$ 0.57	\$ 561.45	\$0.71	\$699.35	\$ 0.62	\$ 610.70
226	EA	635-1-11	PULL BOX (F&I)	\$ 738.64	\$ 166,932.64	\$1,146.20	\$259,041.20	\$ 1,166.05	\$ 263,527.30
40	EA	635-1-12	SMALL FIBER OPTIC PULL BOX, 24" DIA, (F&I)	\$ 1,107.95	\$ 44,318.00	\$1,640.28	\$65,611.20	\$ 1,900.65	\$ 76,026.00
1	EA	635-1-60	PULL BOX (REMOVE - ALL TYPES)	\$ 284.09	\$ 284.09	\$850.00	\$850.00	\$ 74.47	\$ 74.47
160	LF	638-0001-0211	CONDUIT, 2- 1" HDPE (TRENCH OR PLOW) (F&I)	\$ 6.53	\$ 1,044.80	\$12.19	\$1,950.40	\$ 7.55	\$ 1,208.00
310	LF	638-0001-0311	CONDUIT, 3- 1" HDPE (TRENCH OR PLOW) (F&I)	\$ 7.10	\$ 2,201.00	\$13.06	\$4,048.60	\$ 7.56	\$ 2,343.60
651	LF	638-0001-0313	CONDUIT, 3- 1" HDPE (DIRECTIONAL BORE) (F&I)	\$ 15.91	\$ 10,357.41	\$25.40	\$16,535.40	\$ 13.04	\$ 8,489.04
56	LF	638-0002-0113	CONDUIT, 1- 2" HDPE (DIRECTIONAL BORE) (F&I)	\$ 15.91	\$ 890.96	\$23.29	\$1,304.24	\$ 12.90	\$ 722.40
3207	LF	638-0003-0213	CONDUIT, 1- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 16.76	\$ 53,749.32	\$23.01	\$73,793.07	\$ 14.85	\$ 47,623.95
170	LF	638-0003-0311	CONDUIT, 1- 1" HDPE AND 2- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 6.82	\$ 1,159.40	\$8.23	\$1,399.10	\$ 9.16	\$ 1,557.20
896	LF	638-0003-0313	CONDUIT, 1- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 17.05	\$ 15,276.80	\$29.89	\$26,781.44	\$ 17.59	\$ 15,760.64
5125	LF	638-0003-0413	CONDUIT, 3- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 17.33	\$ 88,816.25	\$29.90	\$153,237.50	\$ 19.25	\$ 98,656.25
60	LF	638-0003-0513	CONDUIT, 3- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 18.47	\$ 1,108.20	\$34.52	\$2,071.20	\$ 23.50	\$ 1,410.00
828	LF	638-0003-0613	CONDUIT, 4- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 19.32	\$ 15,996.96	\$32.24	\$26,694.72	\$ 19.48	\$ 16,129.44
190	LF	638-0007-0111	CONDUIT, 1- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 6.25	\$ 1,187.50	\$10.74	\$2,040.60	\$ 3.71	\$ 704.90
1050	LF	638-0007-0113	CONDUIT, 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 15.91	\$ 16,705.50	\$26.33	\$27,646.50	\$ 13.18	\$ 13,839.00
175	LF	638-0007-0211	CONDUIT, 2- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 7.39	\$ 1,293.25	\$7.66	\$1,340.50	\$ 4.77	\$ 834.75
85	LF	638-0007-0213	CONDUIT, 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 17.05	\$ 1,449.25	\$28.55	\$2,426.75	\$ 15.92	\$ 1,353.20
848	LF	638-0007-0311	CONDUIT, 3- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 8.52	\$ 7,224.96	\$5.94	\$5,037.12	\$ 5.67	\$ 4,808.16
130	LF	638-0009-0117	CONDUIT, 1- 0.5" RGS (ABOVEGROUND) (F&I)	\$ 22.73	\$ 2,954.90	\$5.74	\$746.20	\$ 12.45	\$ 1,618.50
50	LF	638-0010-0117	CONDUIT, 1- 1" RGS (ABOVEGROUND) (F&I)	\$ 23.86	\$ 1,193.00	\$9.12	\$456.00	\$ 14.51	\$ 725.50
260	LF	638-0011-0117	CONDUIT, 1- 2" RGS (ABOVEGROUND) (F&I)	\$ 28.41	\$ 7,386.60	\$12.28	\$3,192.80	\$ 15.52	\$ 4,035.20
361	LF	638-0011-0217	CONDUIT, 2- 2" RGS (ABOVEGROUND) (F&I)	\$ 31.25	\$ 11,281.25	\$26.15	\$9,440.15	\$ 24.80	\$ 8,952.80
50	LF	638-0012-0217	CONDUIT, 2- 0.75" RGS (ABOVEGROUND) (F&I)	\$ 25.00	\$ 1,250.00	\$10.20	\$510.00	\$ 12.71	\$ 635.50
160	LF	638-0013-0411	CONDUIT, 3- 2" AND 1- 1" PVC (TRENCH OR PLOW) (F&I)	\$ 9.09	\$ 1,454.40	\$18.74	\$2,998.40	\$ 6.21	\$ 993.60
70	LF	638-0014-0311	CONDUIT, 1- 1" AND 2- 0.75" PVC (TRENCH OR PLOW) (F&I)	\$ 6.82	\$ 477.40	\$5.81	\$406.70	\$ 4.04	\$ 282.80
30	LF	638-0014-0315	CONDUIT, 1- 1" AND 2- 0.75" PVC (WALL MOUNTED) (F&I)	\$ 28.41	\$ 852.30	\$27.13	\$813.90	\$ 4.79	\$ 143.70
25	LF	638-0014-0415	CONDUIT, 3- 1" AND 1- 0.75" PVC (WALL MOUNTED) (F&I)	\$ 31.25	\$ 781.25	\$51.60	\$1,290.00	\$ 5.74	\$ 143.50
30	LF	638-0015-0411	CONDUIT, 1- 2" AND 1- 1" AND 2- 0.75" PVC (TRENCH OR PLOW) (F&I)	\$ 8.52	\$ 255.60	\$28.10	\$843.00	\$ 5.62	\$ 168.60
65	LF	638-0015-0511	CONDUIT, 2- 2" AND 1- 1" AND 2- 0.75" PVC (TRENCH OR PLOW) (F&I)	\$ 9.09	\$ 590.85	\$24.12	\$1,567.80	\$ 6.32	\$ 410.80
50	LF	638-1603-0213	CONDUIT, 6" HDPE OUTER DUCT W/ 1- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BOR	\$ 37.50	\$ 1,875.00	\$40.72	\$2,036.00	\$ 34.92	\$ 1,746.00
1830	LF	638-1603-0413	CONDUIT, 6" HDPE OUTER DUCT W/ 3- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BOR	\$ 39.77	\$ 72,779.10	\$35.13	\$64,287.90	\$ 35.87	\$ 65,642.10
992	LF	638-1603-0513	CONDUIT, 6" HDPE OUTER DUCT W/ 3- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BOR	\$ 39.77	\$ 39,451.84	\$33.94	\$33,668.48	\$ 37.15	\$ 36,852.80
52	LF	638-1603-0613	CONDUIT, 6" HDPE OUTER DUCT W/ 4- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BOR	\$ 39.77	\$ 2,068.04	\$43.21	\$2,246.92	\$ 37.60	\$ 1,955.20
70	LF	638-1603-0813	CONDUIT, 6" HDPE OUTER DUCT W/ 4- 1" HDPE AND 4- 2" PVC (DIRECTIONAL BOR	\$ 62.50	\$ 4,375.00	\$82.90	\$5,803.00	\$ 48.05	\$ 3,363.50
792	LF	638-1607-0113	CONDUIT, 6" HDPE OUTER DUCT W/ 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 37.50	\$ 29,700.00	\$36.38	\$28,812.96	\$ 35.31	\$ 27,965.52

**CFX 599-526C  
BID TAB**

SYSTEMWIDE WRONG WAY DETECTION									
QUANTITY	UNIT	ITEM NO.	PAY ITEM DESCRIPTION	SICE		UNITED SIGNS		THE NEW FL ELECTRIC	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1821	LF	638-1607-0213	CONDUIT, 6" HDPE OUTER DUCT W/ 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 39.77	\$ 72,421.17	\$39.05	\$71,110.05	\$ 36.56	\$ 66,575.76
155	LF	638-1607-0313	CONDUIT, 6" HDPE OUTER DUCT W/ 3- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 39.77	\$ 6,164.35	\$41.57	\$6,443.35	\$ 37.86	\$ 5,868.30
38	EA	638-1A	TUBULAR ROUTE MARKER (FIBER)	\$ 187.50	\$ 7,125.00	\$174.34	\$6,624.92	\$ 205.36	\$ 7,803.68
1	EA	638-1B	TUBULAR ROUTE MARKER (POWER)	\$ 85.23	\$ 85.23	\$174.00	\$174.00	\$ 244.44	\$ 244.44
12	AS	639-1-13	ELECTRICAL POWER SERVICE ASSEMBLY (ADJUST) (F&I)	\$ 2,550.00	\$ 30,600.00	\$4,448.92	\$53,387.04	\$ 4,136.81	\$ 49,641.72
46	EA	639-2-11	ELECTRICAL SERVICE DISCONNECT (POLE) (F&I)	\$ 801.36	\$ 36,862.56	\$2,217.98	\$102,027.08	\$ 1,691.71	\$ 77,818.66
2	EA	639-2-13	ELECTRICAL SERVICE DISCONNECT (REMOVE)	\$ 363.64	\$ 727.28	\$257.50	\$515.00	\$ 358.60	\$ 717.20
27	EA	639-2-14	ELECTRICAL POWER TRANSFORMER (F&I)	\$ 1,092.61	\$ 29,500.47	\$1,205.93	\$32,560.11	\$ 1,300.13	\$ 35,103.51
240	LF	639-3-02	ELECTRICAL CONDUCTORS (INSULATED) (NO. 2) (F&I)	\$ 2.38	\$ 571.20	\$7.12	\$1,708.80	\$ 4.46	\$ 1,070.40
54810	LF	639-3-06	ELECTRICAL CONDUCTORS (INSULATED) (NO. 6) (F&I)	\$ 1.48	\$ 81,118.80	\$1.51	\$82,763.10	\$ 2.17	\$ 118,937.70
4825	LF	639-3-10	ELECTRICAL CONDUCTORS (INSULATED) (NO. 10) (F&I)	\$ 1.21	\$ 5,838.25	\$1.19	\$5,741.75	\$ 2.26	\$ 10,904.50
90	LF	639-3-600	COMPOSITE CABLE (REMOVE)	\$ 1.14	\$ 102.60	\$1.21	\$108.90	\$ 1.24	\$ 111.60
27	EA	641-2-12	TYPE P-IIA CONCRETE POLE	\$ 1,975.99	\$ 53,351.73	\$832.96	\$22,489.92	\$ 1,628.52	\$ 43,970.04
1	EA	641-2-60	PRESTRESSED CONCRETE POLE, COMPLETE REMOVAL-PEDESTAL/SERVICE POL	\$ 545.45	\$ 545.45	\$394.00	\$394.00	\$ 402.92	\$ 402.92
16	EA	668-12	ITS DEVICE CABINET (BASE MOUNTED) (HEAT SHIELD) (F&I)	\$ 7,629.55	\$ 122,072.80	\$8,624.81	\$137,996.96	\$ 10,113.38	\$ 161,814.08
1	EA	668-60	ITS DEVICE CABINET (REMOVE-ALL TYPES)	\$ 545.45	\$ 545.45	\$850.00	\$850.00	\$ 769.12	\$ 769.12
29	EA	683-101	GIGABIT ETHERNET FIELD SWITCH (F&I)	\$ 3,724.41	\$ 108,007.89	\$4,448.79	\$129,014.91	\$ 5,258.53	\$ 152,497.37
32	EA	683-104	FIBER OPTIC PATCH PANEL, 12 PORT (F&I)	\$ 1,437.50	\$ 46,000.00	\$1,534.19	\$49,094.08	\$ 1,487.33	\$ 47,594.56
13	EA	683-104R	CLOSET CONNECTOR HOUSING PANEL (REMOVE)	\$ 11.36	\$ 147.68	\$26.38	\$342.94	\$ 12.45	\$ 161.85
92	EA	683-106	CUT-TO-LENGTH FIBER OPTIC JUMPER (F&I)	\$ 37.50	\$ 3,450.00	\$45.04	\$4,143.68	\$ 41.07	\$ 3,778.44
13	EA	683-107	CLOSET CONNECTOR HOUSING PANEL W/ FACTORY TERMINATED PIGTAILS (F&I)	\$ 607.95	\$ 7,903.35	\$665.54	\$8,652.02	\$ 51.22	\$ 665.86
13	EA	683-108	GIGABIT ETHERNET FIELD SWITCH (REMOVE)	\$ 272.73	\$ 3,545.49	\$55.54	\$722.02	\$ 186.69	\$ 2,426.97
13	EA	683-109	SPLICE TRAY	\$ 56.82	\$ 738.66	\$73.92	\$960.96	\$ 62.23	\$ 808.99
16	EA	683-201	UNINTERRUPTIBLE POWER SUPPLY (F&I)	\$ 2,323.11	\$ 37,169.76	\$2,538.31	\$40,612.96	\$ 2,365.27	\$ 37,844.32
16	EA	683-202	REMOTE POWER MANAGER/ENVIRONMENTAL SENSOR (F&I)	\$ 1,409.60	\$ 22,553.60	\$1,845.50	\$29,528.00	\$ 1,378.65	\$ 22,058.40
37	AS	700-1-11	SINGLE POST SIGN, F&I, GROUND MOUNT, UP TO 12 SF	\$ 414.77	\$ 15,346.49	\$648.62	\$23,998.94	\$ 560.78	\$ 20,748.86
8	AS	700-1-13	SINGLE POST SIGN, F&I, GROUND MOUNT, 21-30 SF	\$ 1,818.18	\$ 14,545.44	\$1,833.63	\$14,669.04	\$ 319.62	\$ 2,556.96
1	AS	700-1-50	SINGLE POST SIGN, RELOCATE	\$ 1,535.06	\$ 1,535.06	\$642.00	\$642.00	\$ 248.03	\$ 248.03
26	AS	700-1-60	SINGLE POST SIGN, REMOVE	\$ 460.23	\$ 11,965.98	\$148.85	\$3,870.10	\$ 82.68	\$ 2,149.68
1	AS	700-1-74	SINGLE POST SIGN, F&I CUSTOM, 31+ SF	\$ 8,145.34	\$ 8,145.34	\$3,517.00	\$3,517.00	\$ 3,815.05	\$ 3,815.05
30	EA	700-13-12	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'	\$ 107.95	\$ 3,238.50	\$146.40	\$4,392.00	\$ 34.97	\$ 1,049.10
714	EA	706-3	RETRO-REFLECTIVE PAVEMENT MARKERS (W-R)	\$ 4.83	\$ 3,448.62	\$5.60	\$3,998.40	\$ 18.67	\$ 13,330.38
8	EA	711-11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE ("ONLY")	\$ 255.68	\$ 2,045.44	\$193.88	\$1,551.04	\$ 410.73	\$ 3,285.84
50	EA	711-11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW	\$ 119.32	\$ 5,966.00	\$246.64	\$12,332.00	\$ 311.16	\$ 15,558.00
0.113	GM	711-11-241	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE/6-10 DOTTED EX	\$ 6,600.00	\$ 745.80	\$5,914.16	\$668.30	\$ 24,892.44	\$ 2,812.85
16	EA	740-89-12H	RFB WWDS COMPLETE (THERMAL) (A/C POWER), ALUMINUM FINISH (F&I) (RAMP)	\$ 79,415.00	\$ 1,270,640.00	\$74,965.33	\$1,199,445.28	\$ 82,592.31	\$ 1,321,476.96
10	EA	740-89-12J	RFB WWDS COMPLETE (THERMAL) (A/C POWER), ALUMINUM FINISH (F&I) (MAINLI	\$ 40,219.72	\$ 402,197.20	\$39,742.58	\$397,425.80	\$ 74,608.89	\$ 746,088.90
2	EA	740-89-60	RFB WWDS COMPLETE POLE (REMOVAL)	\$ 1,681.82	\$ 3,363.64	\$850.00	\$1,700.00	\$ 1,199.97	\$ 2,399.94
10	EA	740-89-SP	RFB WWDS SPARE PARTS KIT (FURNISH ONLY)	\$ 42,610.00	\$ 426,100.00	\$53,095.00	\$530,950.00	\$ 56,745.69	\$ 567,456.90
4	EA	740-89-SPB	RFB WWDS POLE SPARE PARTS (FURNISH ONLY)	\$ 2,529.09	\$ 10,116.36	\$2,709.75	\$10,839.00	\$ 2,770.03	\$ 11,080.12
N/A	N/A	999-1	ALLOWANCE FOR DISPUTES REVIEW BOARD		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00
N/A	N/A	999-2	WORK ORDER ALLOWANCE		\$ 150,000.00		\$ 150,000.00		\$ 150,000.00
TOTAL					\$ 4,205,688.65		\$4,666,547.69		\$ 5,013,557.83