

**NOTICE OF AWARD**

**WRONG WAY DRIVING DEPLOYMENT  
PROJECT 599-526C, CONTRACT NO. 001683**

June 11, 2020

Bids for this project were received and opened on May 21, 2020 at 1:30 p.m. The bid tabulation is attached hereto.

On June 11, 2020 the CFX Board members awarded the Contract to the following firm, contingent upon final execution of the contract by both parties:

SICE, Inc.  
14350 NW 56<sup>th</sup> Court, Suite 105  
Miami, FL 33054

Any person who is adversely affected by this decision and who wants to protest must comply with the proper procedures in the Central Florida Expressway Authority's Policy for Resolution of Protests, Policy: PROC 3.1, which is available for review upon request at the CFX Office, 4974 ORL Tower Road, Orlando, Florida. Failure to comply with Policy: PROC 3.1 shall constitute a waiver of any protest proceedings. A protest bond in the amount of \$5,000.00, or 1% of the lowest bid submitted, whichever is greater, will be required to protest this decision to award.

Aneth Williams  
Director of Procurement

**The posting of this Notice of Award, while believed to be accurate, is unofficial and is offered strictly for the convenience of interested persons. The CFX shall not be liable for any errors or omissions involved in the posting of this online Notice. The official Notice of Award has been, or will be, posted in the lobby of the CFX's office at 4974 ORL Tower Road, Orlando, Florida, and shall be the sole version of the Notice upon which interested persons may rely for all intents and purposes.**

**CFX 599-526C  
BID TAB**

SYSTEMWIDE WRONG WAY DETECTION									
QUANTITY	UNIT	ITEM NO.	PAY ITEM DESCRIPTION	SICE		UNITED SIGNS		THE NEW FL ELECTRIC	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	LS	101 - 1	MOBILIZATION	\$ 348,758.84	\$ 348,758.84	\$316,846.00	\$316,846.00	\$ 157,015.81	\$ 157,015.81
1	LS	102 - 1	MAINTENANCE OF TRAFFIC	\$ 127,886.36	\$ 127,886.36	\$216,353.00	\$216,353.00	\$ 294,947.62	\$ 294,947.62
1	EA	600-104	TRAINING FOR FIBER OPTIC NETWORK	\$ 9,715.91	\$ 9,715.91	\$10,184.00	\$10,184.00	\$ 10,641.52	\$ 10,641.52
1	LS	603A-100	CONTINUOUS OPERATION OF EXISTING ITS DEVICES	\$ 10,738.64	\$ 10,738.64	\$41,335.00	\$41,335.00	\$ 27,070.53	\$ 27,070.53
1	LS	612-100	GEOLOCATION OF ITS EQUIPMENT AND INFRASTRUCTURE	\$ 10,909.09	\$ 10,909.09	\$16,438.00	\$16,438.00	\$ 12,135.07	\$ 12,135.07
24689	LF	633-121-2	FIBER OPTIC CABLE (12 SM FIBER) (F&I)	\$ 2.10	\$ 51,846.90	\$2.26	\$55,797.14	\$ 2.30	\$ 56,784.70
985	LF	633-121-7	FIBER OPTIC CABLE (EXISTING-REMOVE)	\$ 0.57	\$ 561.45	\$0.71	\$699.35	\$ 0.62	\$ 610.70
226	EA	635-1-11	PULL BOX (F&I)	\$ 738.64	\$ 166,932.64	\$1,146.20	\$259,041.20	\$ 1,166.05	\$ 263,527.30
40	EA	635-1-12	SMALL FIBER OPTIC PULL BOX, 24" DIA, (F&I)	\$ 1,107.95	\$ 44,318.00	\$1,640.28	\$65,611.20	\$ 1,900.65	\$ 76,026.00
1	EA	635-1-60	PULL BOX (REMOVE - ALL TYPES)	\$ 284.09	\$ 284.09	\$850.00	\$850.00	\$ 74.47	\$ 74.47
160	LF	638-0001-0211	CONDUIT, 2- 1" HDPE (TRENCH OR PLOW) (F&I)	\$ 6.53	\$ 1,044.80	\$12.19	\$1,950.40	\$ 7.55	\$ 1,208.00
310	LF	638-0001-0311	CONDUIT, 3- 1" HDPE (TRENCH OR PLOW) (F&I)	\$ 7.10	\$ 2,201.00	\$13.06	\$4,048.60	\$ 7.56	\$ 2,343.60
651	LF	638-0001-0313	CONDUIT, 3- 1" HDPE (DIRECTIONAL BORE) (F&I)	\$ 15.91	\$ 10,357.41	\$25.40	\$16,535.40	\$ 13.04	\$ 8,489.04
56	LF	638-0002-0113	CONDUIT, 1- 2" HDPE (DIRECTIONAL BORE) (F&I)	\$ 15.91	\$ 890.96	\$23.29	\$1,304.24	\$ 12.90	\$ 722.40
3207	LF	638-0003-0213	CONDUIT, 1- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 16.76	\$ 53,749.32	\$23.01	\$73,793.07	\$ 14.85	\$ 47,623.95
170	LF	638-0003-0311	CONDUIT, 1- 1" HDPE AND 2- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 6.82	\$ 1,159.40	\$8.23	\$1,399.10	\$ 9.16	\$ 1,557.20
896	LF	638-0003-0313	CONDUIT, 1- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 17.05	\$ 15,276.80	\$29.89	\$26,781.44	\$ 17.59	\$ 15,760.64
5125	LF	638-0003-0413	CONDUIT, 3- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 17.33	\$ 88,816.25	\$29.90	\$153,237.50	\$ 19.25	\$ 98,656.25
60	LF	638-0003-0513	CONDUIT, 3- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 18.47	\$ 1,108.20	\$34.52	\$2,071.20	\$ 23.50	\$ 1,410.00
828	LF	638-0003-0613	CONDUIT, 4- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 19.32	\$ 15,996.96	\$32.24	\$26,694.72	\$ 19.48	\$ 16,129.44
190	LF	638-0007-0111	CONDUIT, 1- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 6.25	\$ 1,187.50	\$10.74	\$2,040.60	\$ 3.71	\$ 704.90
1050	LF	638-0007-0113	CONDUIT, 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 15.91	\$ 16,705.50	\$26.33	\$27,646.50	\$ 13.18	\$ 13,839.00
175	LF	638-0007-0211	CONDUIT, 2- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 7.39	\$ 1,293.25	\$7.66	\$1,340.50	\$ 4.77	\$ 834.75
85	LF	638-0007-0213	CONDUIT, 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 17.05	\$ 1,449.25	\$28.55	\$2,426.75	\$ 15.92	\$ 1,353.20
848	LF	638-0007-0311	CONDUIT, 3- 2" PVC (TRENCH OR PLOW) (F&I)	\$ 8.52	\$ 7,224.96	\$5.94	\$5,037.12	\$ 5.67	\$ 4,808.16
130	LF	638-0009-0117	CONDUIT, 1- 0.5" RGS (ABOVEGROUND) (F&I)	\$ 22.73	\$ 2,954.90	\$5.74	\$746.20	\$ 12.45	\$ 1,618.50
50	LF	638-0010-0117	CONDUIT, 1- 1" RGS (ABOVEGROUND) (F&I)	\$ 23.86	\$ 1,193.00	\$9.12	\$456.00	\$ 14.51	\$ 725.50
260	LF	638-0011-0117	CONDUIT, 1- 2" RGS (ABOVEGROUND) (F&I)	\$ 28.41	\$ 7,386.60	\$12.28	\$3,192.80	\$ 15.52	\$ 4,035.20
361	LF	638-0011-0217	CONDUIT, 2- 2" RGS (ABOVEGROUND) (F&I)	\$ 31.25	\$ 11,281.25	\$26.15	\$9,440.15	\$ 24.80	\$ 8,952.80
50	LF	638-0012-0217	CONDUIT, 2- 0.75" RGS (ABOVEGROUND) (F&I)	\$ 25.00	\$ 1,250.00	\$10.20	\$510.00	\$ 12.71	\$ 635.50
160	LF	638-0013-0411	CONDUIT, 3- 2" AND 1- 1" PVC (TRENCH OR PLOW) (F&I)	\$ 9.09	\$ 1,454.40	\$18.74	\$2,998.40	\$ 6.21	\$ 993.60
70	LF	638-0014-0311	CONDUIT, 1- 1" AND 2- 0.75" PVC (TRENCH OR PLOW) (F&I)	\$ 6.82	\$ 477.40	\$5.81	\$406.70	\$ 4.04	\$ 282.80
30	LF	638-0014-0315	CONDUIT, 1- 1" AND 2- 0.75" PVC (WALL MOUNTED) (F&I)	\$ 28.41	\$ 852.30	\$27.13	\$813.90	\$ 4.79	\$ 143.70
25	LF	638-0014-0415	CONDUIT, 3- 1" AND 1- 0.75" PVC (WALL MOUNTED) (F&I)	\$ 31.25	\$ 781.25	\$51.60	\$1,290.00	\$ 5.74	\$ 143.50
30	LF	638-0015-0411	CONDUIT, 1- 2" AND 1- 1" AND 2- 0.75" PVC (TRENCH OR PLOW) (F&I)	\$ 8.52	\$ 255.60	\$28.10	\$843.00	\$ 5.62	\$ 168.60
65	LF	638-0015-0511	CONDUIT, 2- 2" AND 1- 1" AND 2- 0.75" PVC (TRENCH OR PLOW) (F&I)	\$ 9.09	\$ 590.85	\$24.12	\$1,567.80	\$ 6.32	\$ 410.80
50	LF	638-1603-0213	CONDUIT, 6" HDPE OUTER DUCT W/ 1- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BOR	\$ 37.50	\$ 1,875.00	\$40.72	\$2,036.00	\$ 34.92	\$ 1,746.00
1830	LF	638-1603-0413	CONDUIT, 6" HDPE OUTER DUCT W/ 3- 1" HDPE AND 1- 2" PVC (DIRECTIONAL BOR	\$ 39.77	\$ 72,779.10	\$35.13	\$64,287.90	\$ 35.87	\$ 65,642.10
992	LF	638-1603-0513	CONDUIT, 6" HDPE OUTER DUCT W/ 3- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BOR	\$ 39.77	\$ 39,451.84	\$33.94	\$33,668.48	\$ 37.15	\$ 36,852.80
52	LF	638-1603-0613	CONDUIT, 6" HDPE OUTER DUCT W/ 4- 1" HDPE AND 2- 2" PVC (DIRECTIONAL BOR	\$ 39.77	\$ 2,068.04	\$43.21	\$2,246.92	\$ 37.60	\$ 1,955.20
70	LF	638-1603-0813	CONDUIT, 6" HDPE OUTER DUCT W/ 4- 1" HDPE AND 4- 2" PVC (DIRECTIONAL BOR	\$ 62.50	\$ 4,375.00	\$82.90	\$5,803.00	\$ 48.05	\$ 3,363.50
792	LF	638-1607-0113	CONDUIT, 6" HDPE OUTER DUCT W/ 1- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 37.50	\$ 29,700.00	\$36.38	\$28,812.96	\$ 35.31	\$ 27,965.52

**CFX 599-526C  
BID TAB**

SYSTEMWIDE WRONG WAY DETECTION									
QUANTITY	UNIT	ITEM NO.	PAY ITEM DESCRIPTION	SICE		UNITED SIGNS		THE NEW FL ELECTRIC	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1821	LF	638-1607-0213	CONDUIT, 6" HDPE OUTER DUCT W/ 2- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 39.77	\$ 72,421.17	\$39.05	\$71,110.05	\$ 36.56	\$ 66,575.76
155	LF	638-1607-0313	CONDUIT, 6" HDPE OUTER DUCT W/ 3- 2" PVC (DIRECTIONAL BORE) (F&I)	\$ 39.77	\$ 6,164.35	\$41.57	\$6,443.35	\$ 37.86	\$ 5,868.30
38	EA	638-1A	TUBULAR ROUTE MARKER (FIBER)	\$ 187.50	\$ 7,125.00	\$174.34	\$6,624.92	\$ 205.36	\$ 7,803.68
1	EA	638-1B	TUBULAR ROUTE MARKER (POWER)	\$ 85.23	\$ 85.23	\$174.00	\$174.00	\$ 244.44	\$ 244.44
12	AS	639-1-13	ELECTRICAL POWER SERVICE ASSEMBLY (ADJUST) (F&I)	\$ 2,550.00	\$ 30,600.00	\$4,448.92	\$53,387.04	\$ 4,136.81	\$ 49,641.72
46	EA	639-2-11	ELECTRICAL SERVICE DISCONNECT (POLE) (F&I)	\$ 801.36	\$ 36,862.56	\$2,217.98	\$102,027.08	\$ 1,691.71	\$ 77,818.66
2	EA	639-2-13	ELECTRICAL SERVICE DISCONNECT (REMOVE)	\$ 363.64	\$ 727.28	\$257.50	\$515.00	\$ 358.60	\$ 717.20
27	EA	639-2-14	ELECTRICAL POWER TRANSFORMER (F&I)	\$ 1,092.61	\$ 29,500.47	\$1,205.93	\$32,560.11	\$ 1,300.13	\$ 35,103.51
240	LF	639-3-02	ELECTRICAL CONDUCTORS (INSULATED) (NO. 2) (F&I)	\$ 2.38	\$ 571.20	\$7.12	\$1,708.80	\$ 4.46	\$ 1,070.40
54810	LF	639-3-06	ELECTRICAL CONDUCTORS (INSULATED) (NO. 6) (F&I)	\$ 1.48	\$ 81,118.80	\$1.51	\$82,763.10	\$ 2.17	\$ 118,937.70
4825	LF	639-3-10	ELECTRICAL CONDUCTORS (INSULATED) (NO. 10) (F&I)	\$ 1.21	\$ 5,838.25	\$1.19	\$5,741.75	\$ 2.26	\$ 10,904.50
90	LF	639-3-600	COMPOSITE CABLE (REMOVE)	\$ 1.14	\$ 102.60	\$1.21	\$108.90	\$ 1.24	\$ 111.60
27	EA	641-2-12	TYPE P-IIA CONCRETE POLE	\$ 1,975.99	\$ 53,351.73	\$832.96	\$22,489.92	\$ 1,628.52	\$ 43,970.04
1	EA	641-2-60	PRESTRESSED CONCRETE POLE, COMPLETE REMOVAL-PEDESTAL/SERVICE POL	\$ 545.45	\$ 545.45	\$394.00	\$394.00	\$ 402.92	\$ 402.92
16	EA	668-12	ITS DEVICE CABINET (BASE MOUNTED) (HEAT SHIELD) (F&I)	\$ 7,629.55	\$ 122,072.80	\$8,624.81	\$137,996.96	\$ 10,113.38	\$ 161,814.08
1	EA	668-60	ITS DEVICE CABINET (REMOVE-ALL TYPES)	\$ 545.45	\$ 545.45	\$850.00	\$850.00	\$ 769.12	\$ 769.12
29	EA	683-101	GIGABIT ETHERNET FIELD SWITCH (F&I)	\$ 3,724.41	\$ 108,007.89	\$4,448.79	\$129,014.91	\$ 5,258.53	\$ 152,497.37
32	EA	683-104	FIBER OPTIC PATCH PANEL, 12 PORT (F&I)	\$ 1,437.50	\$ 46,000.00	\$1,534.19	\$49,094.08	\$ 1,487.33	\$ 47,594.56
13	EA	683-104R	CLOSET CONNECTOR HOUSING PANEL (REMOVE)	\$ 11.36	\$ 147.68	\$26.38	\$342.94	\$ 12.45	\$ 161.85
92	EA	683-106	CUT-TO-LENGTH FIBER OPTIC JUMPER (F&I)	\$ 37.50	\$ 3,450.00	\$45.04	\$4,143.68	\$ 41.07	\$ 3,778.44
13	EA	683-107	CLOSET CONNECTOR HOUSING PANEL W/ FACTORY TERMINATED PIGTAILS (F&I)	\$ 607.95	\$ 7,903.35	\$665.54	\$8,652.02	\$ 51.22	\$ 665.86
13	EA	683-108	GIGABIT ETHERNET FIELD SWITCH (REMOVE)	\$ 272.73	\$ 3,545.49	\$55.54	\$722.02	\$ 186.69	\$ 2,426.97
13	EA	683-109	SPLICE TRAY	\$ 56.82	\$ 738.66	\$73.92	\$960.96	\$ 62.23	\$ 808.99
16	EA	683-201	UNINTERRUPTIBLE POWER SUPPLY (F&I)	\$ 2,323.11	\$ 37,169.76	\$2,538.31	\$40,612.96	\$ 2,365.27	\$ 37,844.32
16	EA	683-202	REMOTE POWER MANAGER/ENVIRONMENTAL SENSOR (F&I)	\$ 1,409.60	\$ 22,553.60	\$1,845.50	\$29,528.00	\$ 1,378.65	\$ 22,058.40
37	AS	700-1-11	SINGLE POST SIGN, F&I, GROUND MOUNT, UP TO 12 SF	\$ 414.77	\$ 15,346.49	\$648.62	\$23,998.94	\$ 560.78	\$ 20,748.86
8	AS	700-1-13	SINGLE POST SIGN, F&I, GROUND MOUNT, 21-30 SF	\$ 1,818.18	\$ 14,545.44	\$1,833.63	\$14,669.04	\$ 319.62	\$ 2,556.96
1	AS	700-1-50	SINGLE POST SIGN, RELOCATE	\$ 1,535.06	\$ 1,535.06	\$642.00	\$642.00	\$ 248.03	\$ 248.03
26	AS	700-1-60	SINGLE POST SIGN, REMOVE	\$ 460.23	\$ 11,965.98	\$148.85	\$3,870.10	\$ 82.68	\$ 2,149.68
1	AS	700-1-74	SINGLE POST SIGN, F&I CUSTOM, 31+ SF	\$ 8,145.34	\$ 8,145.34	\$3,517.00	\$3,517.00	\$ 3,815.05	\$ 3,815.05
30	EA	700-13-12	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'	\$ 107.95	\$ 3,238.50	\$146.40	\$4,392.00	\$ 34.97	\$ 1,049.10
714	EA	706-3	RETRO-REFLECTIVE PAVEMENT MARKERS (W-R)	\$ 4.83	\$ 3,448.62	\$5.60	\$3,998.40	\$ 18.67	\$ 13,330.38
8	EA	711-11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE ("ONLY")	\$ 255.68	\$ 2,045.44	\$193.88	\$1,551.04	\$ 410.73	\$ 3,285.84
50	EA	711-11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW	\$ 119.32	\$ 5,966.00	\$246.64	\$12,332.00	\$ 311.16	\$ 15,558.00
0.113	GM	711-11-241	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE/6-10 DOTTED EX	\$ 6,600.00	\$ 745.80	\$5,914.16	\$668.30	\$ 24,892.44	\$ 2,812.85
16	EA	740-89-12H	RFB WWDS COMPLETE (THERMAL) (A/C POWER), ALUMINUM FINISH (F&I) (RAMP)	\$ 79,415.00	\$ 1,270,640.00	\$74,965.33	\$1,199,445.28	\$ 82,592.31	\$ 1,321,476.96
10	EA	740-89-12J	RFB WWDS COMPLETE (THERMAL) (A/C POWER), ALUMINUM FINISH (F&I) (MAINLI	\$ 40,219.72	\$ 402,197.20	\$39,742.58	\$397,425.80	\$ 74,608.89	\$ 746,088.90
2	EA	740-89-60	RFB WWDS COMPLETE POLE (REMOVAL)	\$ 1,681.82	\$ 3,363.64	\$850.00	\$1,700.00	\$ 1,199.97	\$ 2,399.94
10	EA	740-89-SP	RFB WWDS SPARE PARTS KIT (FURNISH ONLY)	\$ 42,610.00	\$ 426,100.00	\$53,095.00	\$530,950.00	\$ 56,745.69	\$ 567,456.90
4	EA	740-89-SPB	RFB WWDS POLE SPARE PARTS (FURNISH ONLY)	\$ 2,529.09	\$ 10,116.36	\$2,709.75	\$10,839.00	\$ 2,770.03	\$ 11,080.12
N/A	N/A	999-1	ALLOWANCE FOR DISPUTES REVIEW BOARD		\$ 30,000.00		\$ 30,000.00		\$ 30,000.00
N/A	N/A	999-2	WORK ORDER ALLOWANCE		\$ 150,000.00		\$ 150,000.00		\$ 150,000.00
TOTAL					\$ 4,205,688.65		\$4,666,547.69		\$ 5,013,557.83