

NOTICE OF AWARD

**SR 417 POND MODIFICATIONS NORTH OF BARRY DEASE ROAD &
SR 528 AND SR 417 GUARDRAIL UPGRADES
PROJECT NOS. 417-162 & 528-166, CONTRACT NO. 001725**

October 8, 2020

Bids for this project were received and opened on September 16, 2020 at 1:30 p.m. The bid tabulation is attached hereto.

On October 8, 2020 the CFX Board members awarded the Contract to the following firm, contingent upon final execution of the contract by both parties:

Southern Development & Construction, Inc.
2544 Connection Point
Oviedo, Florida 32765

Any person who is adversely affected by this decision and who wants to protest must comply with the proper procedures in the Central Florida Expressway Authority's Policy for Resolution of Protests, Policy: PROC 3.1, which is available for review upon request at the CFX Office, 4974 ORL Tower Road, Orlando, Florida. Failure to comply with Policy: PROC 3.1 shall constitute a waiver of any protest proceedings. A protest bond in the amount of \$5,000.00, or 1% of the lowest bid submitted, whichever is greater, will be required to protest this decision to award.

Aneth Williams
Director of Procurement

The posting of this Notice of Award, while believed to be accurate, is unofficial and is offered strictly for the convenience of interested persons. The CFX shall not be liable for any errors or omissions involved in the posting of this online Notice. The official Notice of Award has been, or will be, posted in the lobby of the CFX's office at 4974 ORL Tower Road, Orlando, Florida, and shall be the sole version of the Notice upon which interested persons may rely for all intents and purposes.

BID TAB
CFX PROJECT NO. 417-162(528-166); CONTRACT NO. 0001725
SR 417 POND MODIFICATIONS N. OF BERRY DEASE ROAD AND
SR 528 WB TO SR 417 NB GUARDRAIL UPGRADES

Southern Development

ITEM NO.	QUANTITY	UNIT	DESCRIPTION		
0101-001-000	1.000	LS	417-162 MOBILIZATION	\$70,000.00	\$70,000.00
0102-001-000	1.000	LS	417-162 MAINTENANCE OF TRAFFIC	\$121,349.20	\$121,349.20
0102-99C-000	15.000	ED	417-162 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	\$20.00	\$300.00
0104-020-000	1.000	LS	417-162 EROSION CONTROL	\$15,000.00	\$15,000.00
0110-001-001	1.000	LS	417-162 CLEARING & GRUBBING	\$40,000.00	\$40,000.00
0120-001-000	10,930.500	CY	417-162 REGULAR EXCAVATION	\$7.00	\$76,513.50
0120-006-000	13,254.700	CY	417-162 EMBANKMENT	\$9.00	\$119,292.30
0339-001-000	115.800	TN	417-162 MISCELLANEOUS ASPHALT PAVEMENT	\$200.00	\$23,160.00
0425-001-543	1.000	EA	417-162 INLETS, DITCH BOTTON, TYPE D, J-BOTTOM, <10'	\$6,800.00	\$6,800.00
0425-001-701	1.000	EA	417-162 INLETS, GUTTER, TYPE S, <10'	\$4,500.00	\$4,500.00
0425-002-091	1.000	EA	417-162 MANHOLES, J-8, <10'	\$5,500.00	\$5,500.00
0425-011-000	2.000	EA	417-162 MODIFY EXISTING DRAINAGE STRUCTURE	\$2,000.00	\$4,000.00
0430-004-008	704.000	LF	417-162 VIDEO EXISTING STORM DRAIN PIPES	\$5.00	\$3,520.00
0430-094-001	143.000	LF	417-162 DESILT PIPE, 0-24"	\$10.00	\$1,430.00
0430-094-002	209.000	LF	417-162 DESILT PIPE, 25-36"	\$10.00	\$2,090.00
0430-175-115	88.000	LF	417-162 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15" S/CD	\$80.00	\$7,040.00
0430-175-130	195.000	LF	417-162 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30" S/CD	\$100.00	\$19,500.00
0430-611-123	1.000	EA	417-162 U-ENDWALL WITH BAFFLES, INDEX 430-011, 1:4 SLOPES, 15" PIPE	\$3,000.00	\$3,000.00
0430-611-223	2.000	EA	417-162 U-ENDWALL WITH BAFFLES, INDEX 430-011, 1:3 SLOPES, 15" PIPE	\$3,000.00	\$6,000.00
0430-982-133	2.000	EA	417-162 MITERED END SECTION, OPTIONAL ROUND, 30" CD	\$3,500.00	\$7,000.00
0520-006-000	300.000	LF	417-162 SHOULDER GUTTER- CONCRETE	\$35.00	\$10,500.00
0524-001-001	49.000	SY	417-162 CONCRETE DITCH PAVT., NON REINFORCED, 3"	\$70.00	\$3,430.00
0530-003-004	4.000	TN	417-162 RIP-RAP, F&I, DITCH LINING	\$300.00	\$1,200.00
0530-074-000	2.900	TN	417-162 BEDDING STONE	\$300.00	\$870.00
0536-001-001	2,353.000	LF	417-162 GUARDRAIL - ROADWAY, GENERAL TL-3	\$17.00	\$40,001.00
0536-007-003	4.000	EA	417-162 SPECIAL GUARDRAIL POST - ENCASED POST FOR SHALLOW MOUNT	\$100.00	\$400.00
0536-008-013	1.000	EA	417-162 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, F&I, TL-3	\$3,200.00	\$3,200.00
0550-010-228	197.000	LF	417-162 FENCING, TYPE B, 5.1-6.0'. RESET EXISTING	\$20.00	\$3,940.00
0570-001-002	18,246.000	SY	417-162 PERFORMANCE TURF, SOD	\$3.50	\$63,861.00
0630-002-011	1,279.000	LF	417-162 CONDUIT, F&I, OPEN TRENCH	\$11.00	\$14,069.00
0635-002-011	5.000	EA	417-162 PULL AND SPLICE BOX, F&I, 13" X 24"	\$1,200.00	\$6,000.00
0638-5600-0011	20.000	LF	417-162 FIBER OPTIC CONDUIT, BLACK STEEL PIPE SCHEDULE 80, 6", F&I, TRENCH OR PLOW	\$260.00	\$5,200.00
0700-001-050	1.000	AS	417-162 SINGLE POST SIGN, RELOCATE	\$520.00	\$520.00
0715-001-012	4,125.000	LF	417-162 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 8-6	\$3.00	\$12,375.00
0715-004-060	5.000	EA	417-162 LIGHT POLE COMPLETE, RELOCATE	\$5,000.00	\$25,000.00
0101-001-000	1.000	LS	528-166 MOBILIZATION	\$20,000.00	\$20,000.00
0102-001-000	1.000	LS	528-166 MAINTENANCE OF TRAFFIC	\$90,000.00	\$90,000.00
0102-99C-000	10.000	ED	528-166 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	\$20.00	\$200.00
0104-020-000	1.000	LS	528-166 EROSION CONTROL	\$14,000.00	\$14,000.00
0110-001-001	1.000	LS	528-166 CLEARING & GRUBBING	\$30,000.00	\$30,000.00
0120-006-000	121.000	CY	528-166 EMBANKMENT	\$30.00	\$3,630.00

BID TAB
CFX PROJECT NO. 417-162(528-166); CONTRACT NO. 0001725
SR 417 POND MODIFICATIONS N. OF BERRY DEASE ROAD AND
SR 528 WB TO SR 417 NB GUARDRAIL UPGRADES

Southern Development

ITEM NO.	QUANTITY	UNIT	DESCRIPTION		
0160-004-000	122.000	SY	528-166 TYPE B STABILIZATION	\$15.00	\$1,830.00
0339-001-000	110.000	TN	528-166 MISCELLANEOUS ASPHALT PAVEMENT	\$200.00	\$22,000.00
0536-001-001	3,244.000	LF	528-166 GUARDRAIL - ROADWAY, GENERAL TL-3	\$17.00	\$55,148.00
0536-073-000	3,264.000	LF	528-166 GUARDRAIL REMOVAL	\$4.00	\$13,056.00
0536-085-024	2.000	EA	528-166 GUARDRAIL END TREATMENT - PARALLEL APPROACH TERMINAL	\$1,000.00	\$2,000.00
0536-085-025	2.000	EA	528-166 GUARDRAIL END TREATMENT - TYPE II TRAILING END ANCHORAGE	\$2,800.00	\$5,600.00
0570-001-002	743.000	SY	528-166 PERFORMANCE TURF, SOD	\$5.00	\$3,715.00
0999-001-000	N/A	N/A	ALLOWANCE FOR DISPUTES REVIEW BOARD	\$10,000.00	\$ 10,000.00
0999-002-000	N/A	N/A	WORK ORDER ALLOWANCE	\$50,000.00	\$ 50,000.00
TOTAL BID				\$1,047,740.00	